#5.

ASHLAND AREA

JACKSON MASTER UNIT

PROSPECTUS

SAMPSON COVE (5900), Jackson County, O&C

Medford Sale # 10-19
September 16, 2010

BID DEPOSIT REQUIRED: $28,400.00

All timber designated for cutting in S’2 SW'4 Sec 3; W2 NEY4, SEVa NEV4, E /2 NWV4, NE Vi
SWYi, N% SE Y. Sec 9, T.38S.,R. 2 E; NYa NW'4 Sec 19, E2 SW'. Sec 29, SE V2 NE V4, SE Va4
Sec 30, SW % SE V4 Sec 31, T.38S.,R.3E;NW % SW ' ,S % SW %, Sec 1, E 2 Sec 3, NW
YaNW Yo, SE V4 SW V4, SW V4 SE V4, Sec 11, NE Ya NE ¥4, S "2 NE Y4, SE V4 NW Y4 Sec 15, T.
39S.,,R.2E;NW 4 NE ¥4 Sec 6, S V2 NE V4, SE “a NW Y4, E V2 SW V4, N %2 SE 4, SW V2 SE V4
Sec 18, E %2 SW V4, NW 4 SE 4, S %2 SE V4, Sec 19, NE Y4 NE V4 Sec 30, NW %4 NE 4, N %%
NW Vi, SW Y4 NW %, NW % SW Y4 Sec 32, T. 39 S., R. 3 E, Willamette Meridian

Approx. Est. Est. Est. Volume
Number Volume Est. Volume Appr. Times
Merch. MBF 32' Volume MBF 16' Price Per Appraised
Trees Log CCF Species Log MBF* Price
9760 1566 3404 Douglas-fir 1944 $123.50 $240,084.00
4327 501 1119 White fir 623 $64.00 $39,872.00
287 33 72 Ponderosa pine 40 **$26.50 $1,060.00
234 9 23 Incense-cedar 11 $186.50 $2,051.50
14608 2109 4618 TOTAL 2618 $283,067.50

*Stumpage values have been determined by market value estimates and analytical appraisal
methods were used to compute the appraised price. Additional information concerning the
appraised price is available at the Medford District Office.

**Minimum stumpage values were used to compute the appraised price (10% of pond value).

CRUISE INFORMATION - The timber volumes were based on a 3P sample tree volt cruise. With
respect to merchantable trees of all conifer species: the average tree is 15.5 inches DBHOB; the
average gross merchantable log contains 68 bd. ft.; the total gross volume is approximately 2,967
M bd. ft; and 88% recovery is expected. (Average DF is 16 inches DBHOB; average gross
merchantable log DF contains 70 bd. ft.)

Bidders will be restricted to bidding on a unit (MBF) rate of the Douglas-fir volume. All other
species will be sold at appraised price per unit (MBF). The minimum bid increment will be $0.10
per MBF.

LOG EXPORT AND SUBSTITUTION All timber sales shall be subject to the restrictions relating
to the export and substitution of unprocessed timber from the United States in accordance with
P.L. 94-165 and 43 CFR 5400 and 5420, as amended.

CUTTING AREA — 32 units containing 481acres are to be partial cut.

CUTTING TIME - Contract duration will be 36 months for cutting and removal of timber.

ACCESS - Access to the sale area is available via existing BLM roads, and Right-of-Way and
Road Use Agreement M-2000A with Fruit Growers Supply Co. Among other conditions, this
agreement requires completion of an agreement between the Purchaser and Permittee.



ROAD MAINTENANCE - BLM will maintain 38.47 miles of the roads listed in Section 41(C)(3).
The Purchaser will be required to pay a maintenance fee of $3.51 per MBF or a total of $9,209.11
for the use of these roads as shown in RC-2c. The Purchaser will be required to maintain 2.97
miles of BLM roads.

ROAD CONSTRUCTION - The contract will require the Purchaser to construct 4+89 stations, and
to blade and spot rock 297+26 stations of road. Additional information is available in the timber
sale prospectus.

SOIL DAMAGE PREVENTION - Pursuant to Section 25 of Form 5450-3, Timber Sale Contract,
the Purchaser shall not operate or cause to have operated on the contract area any tractor-type
logging equipment when soil moisture content exceeds twenty (20) percent by weight. The
Purchaser shall construct waterbars on tractor skid trails, and block main skid trails where they
intersect haul roads.

EQUIPMENT REQUIREMENTS - LOGGING: A ground-based machine less than 772 feet wide,
equipped with a winch, integral arch, and at least a 75 foot skidding line. A skyline yarder
capable of one-end suspension with a minimum lateral yarding capability of seventy-five (75) feet
while maintaining a fixed position during inhaul.

SLASH DISPOSAL - Section 41(G)(1) defines the slash disposal and site preparation work that
may be required under this contract. Because of the significant uncertainty as to the appropriate
level of slash disposal and site preparation that may be needed during the life of the contract the
BLM has defined the treatment costs in Section 41(G)(2)(a) but has only appraised for a small
portion of the work that might be required in Section 41(G)(1). The BLM, in accordance with
Section 41(G)(2)(c), will unilaterally modify the contract to accomplish all of the necessary slash
disposal and site preparation, beyond that which was appraised, using the menu of prices defined
in Section 41(G)(2)(a). Appraised slash disposal consists of 200 acres of hand piling/covering,
and 200 acres of hand pile burning.

CONTRACT TERMINATION - A Special Provision has been added to the contract which enables
the Contracting Officer to suspend the contract to facilitate protection of certain plant or animal
species, and/or to modify or terminate the contract when necessary to comply with the
Endangered Species Act, or comply with a court order, or protect species which were identified
for protection through survey and manage and/or protection buffer standards and guidelines
established in the ROD and RMP. This contract provision limits the liability of the Government to
the actual costs incurred by the Purchaser which have not been amortized by timber removed
from the contract area.

PERFORMANCE BOND - A performance bond in the amount of 20% of the total purchase price
will be required.

OTHER -

1. No extension of time beyond the normal 30 days will be granted for completing bonding
and contract signing requirements.

2. A BLM logging plan was prepared for the appraisal and is available for review. The

logging plan estimates harvest systems to be 82% ground-based, and 18% skyline,
(calculated by acres).

3. In skyline cable yarding units, to maintain canopy and to protect advanced conifer
reproduction, corridors would be perpendicular to the slope, kept to a minimum number
per landing, as operationally feasible, and width shall be kept as narrow as possible
(max. 15 feet). Cable landings should be spaced one hundred fifty (150) feet apart where
feasible.

4. BLM haul roads and harvest operations are seasonally restricted. Some variations of the
restricted dates are possible depending on weather conditions.

5. Directional felling away from boundaries and fences is required. Fences damaged as a



result of harvest operations under the terms of this contract must be repaired at
Purchaser’s expense.

6. The purchaser must notify the Authorized Officer in writing by February 1 of each
calendar year in which operations are expected to take place in Units 3-5 and 29-1
between March 1 and September 30 so that BLM biologists can survey for spotted owls
to protocol.

7. Keys can be issued to prospective purchasers to provide access through locked gates.
Please contact John Samuelson at 541-618-2313.

NARRATIVE DESCRIPTION OF HOW TO GET TO THE TIMBER SALE AREA — The sale area
is northeast of Ashland, OR, accessible by Dead Indian Memorial Highway and by Hwy 66, also
known as the Greensprings Highway. The Cove Creek units are accessed by Cove Road,
approximately 1.2 miles up Dead Indian Memorial Highway from the junction of Hwy 66. The
Shale City units are accessed by the Shale City Road (38-2E-27) which intersects Dead Indian
Memorial Highway approximately 1 mile up Dead Indian Memorial Highway from the junction of
Hwy 66. Other harvest units are accessible from the Burnt Creek (39-3E-21) and Buck Prairie
Divide Road (38-3E-19) off of Dead Indian Memorial Highway, and from and from Little Hyatt
Prairie Road which can be accessed from Hwy 66 near the Greensprings summit.

ENVIRONMENTAL ASSESSMENT - An Environmental Assessment (DOI-BLM-OR-M060-2010-
0024-EA) was prepared for this project, and a Finding of No Significant Impact has been
documented. These documents are available for inspection at the Medford District Office or on
the web at www.blm.gov/or/districts/medford/plans/index.php.
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SAMPSON COVE TIMBER SALE
SPECIAL PROVISIONS

THIS IS A SALE PROSPECTUS ONLY. THESE ARE THE
SPECIAL PROVISIONS AS THEY WILL BE WRITTEN IN
THE CONTRACT. ATTACHMENTS MAY NOT INCLUDE
ALL EXHIBITS REFERRED TO IN THE CONTRACT
PROVISIONS. THE COMPLETE CONTRACT, INCLUDING
ALL EXHIBITS, IS AVAILABLE FOR INSPECTION AT THE
MEDFORD DISTRICT OFFICE.

Section 40. TIMBER RESERVED FROM CUTTING - The following timber on the contract
area is hereby reserved from cutting and removal under the terms of this contract and is retained
as the property of Government.

(A)

(B)

©)

(D)

(E)

(F)

(G)

AR-1 All timber on the Reserve Area(s) as shown on Exhibit A and all orange painted
and/or posted trees which are on or mark the boundaries of the Reserve Area(s).

IR-2 All timber except approximately 14,608 trees marked for cutting heretofore by the
Government with blue paint above and below stump height in units 1-2A, 1-2B, 3-1,
3-2, 3-3, 3-4, 3-5, 9-3, 9-4, 11-1, 11-2A, 11-2B, 11-3, 15-2B, 15-3, 18-3, 18-4, 19-1,
19-2, 19-3, 29-1, 30-2, 30-4, 31-1, 32-1, 32-2, 32-3A, and 32-3B as shown on Exhibit A.

IR-1 Approximately 659 trees marked with orange paint above and below stump height in
Units 1-3, 1-4, 9-2, and 15-2A as shown on Exhibit A.

IR-6 All naturally occurring dead and down woody debris greater than or equal to 16”
diameter at the large end in all units as shown on Exhibit A.

IR-6 All hardwood trees twelve inches (12) D.B.H.O.B and greater, and all snags
fourteen (14) inches D.B.H.O.B and greater in all units as shown on Exhibit A.

IR-10 Genetically superior trees marked with orange paint and seed tree tags in the
contract area. These trees are selected, genetically superior trees and are specially valued
as a component of the tree improvement program. Any damage to such reserve trees
caused by Purchaser shall be charged for on the basis of the resulting total loss to the
Government including any loss in value as a superior seed source.

IR-12 All trees which were severed from the stump or cut into logs prior to the date this
contract was entered into in all units as shown on Exhibit A.
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Section 41

(A)

Log Exports

SAMPSON COVE TIMBER SALE
SPECIAL PROVISIONS

LE-1 All timber sold to the Purchaser under the terms of the contract,
except exempted species, is restricted from export from the United States in
the form of unprocessed timber, and is prohibited from being used as a
substitute for exported private timber. For the purpose of this contract,
unprocessed timber is defined as: (1) any logs, except those of utility grade
or below, such as sawlogs, peeler logs; and pulp logs; (2) cants or squares
to be subsequently remanufactured exceeding eight and three-quarters (8-
3/4) inches in thickness; (3) split or round bolts or other roundwood not
processed to standards or specifications suitable for end-product uses; or
(4) western red cedar lumber which does not meet lumber of American
Standards Grades of Number 3 dimension or better, or Pacific Lumber
Inspection Bureau R-List Grades of Number 3 Common or better. Thus,
timber manufactured into the following will be considered processed: (1)
lumber and construction timbers regardless of size, manufactured to
standards and specifications suitable for end-product uses; (2) chips, pulp,
and pulp products; (3) green or dry veneer and plywood; (4) poles and
piling cut or treated for use as such; (5) cants, squares, and lumber cut for
remanufacturing of eight and three-quarters (8-3/4) inches in thickness or
less; or (6) shakes and shingles.

Substitution will be determined under the definition found in 43 CFR
5400.0-5(n).

The Purchaser is required to maintain and upon request to furnish the
following information:

1. Date of last export sale.
2. Volume of timber contained in last export sale.
3. Volume of timber exported in the past twelve (12) months

from the date of last export sale.

4. Volume of Federal timber purchased in the past twelve (12)
months from the date of last export sale.
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SAMPSON COVE TIMBER SALE
SPECIAL PROVISIONS

5. Volume of timber exported in succeeding twelve (12)
months from date of last export sale.

6. Volume of Federal timber purchased in succeeding twelve
(12) months from date of last export sale.

In the event the Purchaser elects to sell any or all of the timber sold
under this contract in the form of unprocessed timber, the Purchaser
shall require each party buying, exchanging, or receiving such timber
to execute a "Certificate as to Nonsubstitution and the Domestic
Processing of Timber." The original of such certificate shall be filed
with the Authorized Officer. Additionally, when the other party is an
affiliate of the Purchaser, the Purchaser will be required to update
information under item (2) of Form 5450-17 (Export Determination)
and file the form with the Authorized Officer.

In the event an affiliate of the Purchaser has exported private timber
within twelve (12) months prior to purchasing or otherwise acquiring
Federal timber sold under this contract, the Purchaser shall, upon
request, obtain from the affiliate information in the form specified by
the Authorized Officer and furnish the information to the Authorized
Officer.

Prior to the termination of this contract, the Purchaser shall submit to
the Authorized Officer Form 5460-15 (Log Scale and Disposition of
Timber Removed Report), which shall be executed by the Purchaser.
In addition, the Purchaser is required under the terms of this contract
to retain for a three-year period from the date of termination of the
contract the records of all sales or transfer of logs involving timber
from the sale for inspection and use of the Bureau of Land
Management.

Unless otherwise authorized in writing by the Contracting Officer, the
Purchaser shall brand clearly and legibly one end of all logs with a
scaling diameter (small end inside bark) of over ten (10) inches, prior
to the removal of timber from the contract area. All loads of eleven
(11) logs or more will have a minimum of ten (10) logs clearly and
legibly branded on one end regardless of the diameter of the logs. All
logs will be branded on loads of ten (10) logs or less. One end of all
branded logs to be processed domestically will be marked with a three
(3) square inch spot of highway yellow paint. The Purchaser will stop
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(B)

SAMPSON COVE TIMBER SALE
SPECIAL PROVISIONS

trucks for accountability monitoring at mutually agreed upon locations
when notified by the Authorized Officer.

If multiple trailers (mule trains) are used, each bunked load shall be
considered an individual load, and these guidelines will apply to each
bunked load. If a flatbed stake trailer is used, each bundle will be
treated as a separate load.

At the discretion of the Contracting Officer, the Purchaser may be
required to brand and paint all logs. Any increased costs for log
branding and painting shall be the responsibility of the Purchaser.

In the event of the Purchaser's noncompliance with this subsection of

the contract, the Authorized Officer may take appropriate action as set
forth in Section 10 of this contract. In addition, the Purchaser may be

declared ineligible to receive future awards of Government timber for
a period of one year.

Logging

(1)

2)

3)

(4)

L-1 Before beginning operations on the contract area for the first time or after a
shutdown of five (5) or more days, the Purchaser shall notify the Authorized
Officer in writing of the date they plan to begin operations. The Purchaser shall
also notify the Authorized Officer in writing if they intend to cease operations for
any period of five (5) or more days.

L-4 All trees designated for cutting with blue paint above and below stump and
not reserved shall be felled in all units as shown on Exhibit A.

L-6M All logs shall be completely limbed prior to being yarded in all units as
shown on Exhibit A.

L-7MC Yarding on the areas designated herein and shown on Exhibit A shall be

done in accordance with the yarding requirements or limitations for the
designated area.
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SAMPSON COVE TIMBER SALE
SPECIAL PROVISIONS

Designated Area

Yarding Requirements or Limitations

TRACTOR YARD

Units 1-2A, 1-2B,
1-3, 3-1, 3-2, 3-3,
3-4, 3-5,9-2,9-3,
9-4,11-1, 11-3,
15-2A, 15-2B, 15-3,
18-3, 19-1, 19-3, 29-
1, 32-1, 32-2, 32-3A,
32-3B

All ground-based yarding systems shall be approved by the
Authorized Officer.

Yarding tractor width will not be greater than 7 - feet as
measured from the outer edges of the track shoes. Yarding
tractors will operate only on tractor skid roads approved by
the Authorized Officer.

Skid road locations will be approved prior to felling of
timber to be yarded over that skidtrail and trees shall be
felled to the lead. The location of the tractor skid roads
must be clearly designated on the ground, spaced at
approximately one hundred fifty (150) foot intervals where
feasible. Existing skid roads will be utilized where
possible. Ground based yarding systems shall be limited to
slopes thirty-five (35) percent or less. Tractor operations
on short pitches greater than thirty-five (35) may be
permitted as approved by the Authorized Officer.

Tractor skid roads utilized under the terms of this contract
must be waterbarred, as directed by the Authorized
Officer. Main skid roads are to be blocked where they
intersect haul roads.

Tractor yarding permitted between June 1 and October 15.
This restriction may be waived or adjusted during dry

periods, as determined by the Authorized Officer.

No yarding will be allowed up or down draw bottoms.
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SAMPSON COVE TIMBER SALE
SPECIAL PROVISIONS

Yarding tractors will be equipped with integral arches and
winch systems capable of lining logs at least seventy-five
(75) feet. Ground-based yarding systems equipped with
grapples will not be permitted except for swing operations,
unless also equipped with winch systems.

Landing size shall not exceed one-quarter ('4) acre. Front
end loaders shall not be used in units or on landings,
except as approved by the Authorized Officer.
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SAMPSON COVE TIMBER SALE
SPECIAL PROVISIONS

CABLE YARD

Units 1-4, 11-2A, 11-
2B, 18-4, 19-2, 30-2,
30-4,31-1

Yarding will be done with a cable yarding system which
will suspend one end of the log clear of the ground during
inhaul on the yarding corridor.

A carriage is required which will maintain a fixed position
on the skyline during lateral yarding and has a minimum
lateral yarding capability of seventy-five (75) feet.

The carriage will be a minimum of fifteen (15) feet above
the ground during lateral yarding.

Hand waterbars would be constructed on cable corridors
that are gouged or likely to channel water, as directed by
the Authorized Officer.

To maintain canopy and to protect advanced conifer
reproduction, corridors would be perpendicular to the
slope, and kept to a minimum number per landing, as
operationally feasible, or as directed by the Authorized
Officer.

Corridors will be kept as narrow as possible (maximum
fifteen feet), and landings will be no closer than 150 feet
apart, as operationally feasible.

Prior to falling any timber in a cable yard unit, corridors
and tail/lift trees and/or intermediate support trees must be
identified and flagged by the Purchaser and approved by
the Authorized Officer.

No yarding will be allowed up or down draw bottoms and
no yarding corridors will be allowed in riparian reserves,
except as permitted by the Authorized Officer.

Trees shall be felled to the lead in respect to the yarding
corridor.

Front end loaders shall not be used in units or on landings,
except as permitted by the Authorized Officer.

L-9 No yarding or loading is permitted in or through the reserve area as shown on
Exhibit A, except as approved by the Authorized Officer.
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(6)

(7

®)

©)

(10)

(11)

(12)

(13)

SAMPSON COVE TIMBER SALE
SPECIAL PROVISIONS

L-11 No landing shall be located within one hundred eighty (180) feet of any
stream as shown on Exhibit A.

L-18a No felling or power-driven operations within Units 3-5 and 29-1 shall be
conducted between March 1 and September 30, both days inclusive. This
restriction will not apply if it can be shown from spotted owl surveys conducted in
accordance with accepted standards that spotted owl nesting and/or fledging
activities are not occurring during the year of harvest.

L-18 Pile burning is not permitted within 0.25 miles of spotted owl sites from
March 1 through June 30, or until two weeks after the fledging period, unless
substantial smoke will not drift into the nest patch.

L-18 No road construction, maintenance, or renovation shall be conducted on
roads between October 15 of one calendar year and June 1 of the following
calendar year, both days inclusive. This restriction could be waived during dry
conditions as directed by the Authorized Officer.

L-18 No log hauling shall be permitted on roads 38-2E-3.4, 38-2E-9.3, 38-2E-
9.6, 38-2E-9.7, 38-2E-9.1, 38-2E-16, 38-2E-34B&C, 38-2E-34.1B2, 38-3E-29.3,
38-3E-29.6, 38-3E-30, 39-2E-1, 39-2E-3.1, 39-2E-3.2C, 39-2E-10.1, 39-2E-10.2,
39-2E-11, 39-3E-17, 39-3E-18.1, 39-3E-18.3, 39-3E-32, 39-3E-32.1, 39-3E-32.2
between October 15 of one calendar year and June 1 of the following calendar
year, both days inclusive. These restrictions could be waived during dry
conditions as directed by the Authorized Officer.

L-18 No log hauling shall be permitted on roads 37-2E-7.2, 38-2E-3.3, 38-2E-9,
38-2E-9.1, 38-2E-9.2, 38-2E-9.4, 38-2E-27, 38-2E-34A1-A2, 38-2E-34.1A-B1,
38-3E-19, 39-2E-3.2A, 39-2E-3.2 B, 39-2E-10, 39-3E-21between November 15
of one calendar year and May 15 of the following calendar year, both days

inclusive. These restrictions could be waived during dry conditions as directed by
the Authorized Officer.

L-18 No ground-based operations shall be conducted on the contract area between
October 15 of one calendar year and June 1 of the following calendar year, both
days inclusive. This is a soil moisture restriction which may be waived during
dry soil conditions, as approved by the Authorized Officer.

L-18 No ground based operations shall be conducted in Unit 19-1 between

October 15 of one calendar year and June 1 of the following calendar year, both
days inclusive. This is a botanical restriction.
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(14)

(15)

(16)

(17)

(18)

(19)

SAMPSON COVE TIMBER SALE
SPECIAL PROVISIONS

L-18 No operator spur construction/use shall be permitted on the contract area
between October 15 of one calendar year and June 1 of the following calendar
year, both days inclusive. This restriction could be waived during dry conditions,
as approved by the Authorized Officer.

L-18 No logging or hauling permitted in the Cove Creek drainage (Units 1-2A,
1-2B, 1-3, 1-4, 3-2, 3-3, 3-4, 3-5, 11-1, 11-2A, 11-2B, 11-3, 15-2A, 15-2B, 15-3)
between November 15 and April 1, both days inclusive. This is a deer winter
range restriction.

L-21 The Purchaser shall provide sufficient warning signs to control traffic on all
roads where they pass through the contract area whenever harvest operations are
adjacent to these roads and the harvest operations could create a hazard to the
public.

L-24 Prior to the commencement of operations, the Purchaser shall obtain from
the Authorized Officer written approval of a written operations and logging plan
commensurate with the terms and conditions of the contract which shall include
measures needed to assure protection of the environment and watershed. A pre-
work conference between the Purchaser’s authorized representative and the
Authorized Officer’s representative must be held at a location designated by the
Authorized Officer before the logging plan will be approved. All logging shall be
done in accordance with the plan developed by this provision.

L-27 In all units shown on Exhibit A, all trees designated for cutting shall be
felled away from unit boundaries, property lines, fences, streams, draw bottoms,
seed trees, and administrative reserves. Active grazing allotments within the
contract area require a higher level of awareness of the fences adjacent to harvest
units. Fences damaged as a result of harvest operations must be repaired at
Purchaser’s expense.

L-33 In accordance with the requirements of Section 8 of contract it has been
determined that it is in the best interest of the Government and within the
provisions of 43 CFR 5402.0-6 to sell additional timber located in the contract
area, which is obstructing needed cable yarding roads, hazardous to workers,
needed for guyline, tailhold, and/or tieback trees, obstructing ground based
equipment skid roads, is severely damaged from the normal conduct of felling or
yarding operations, or to meet all applicable State safety laws, codes or
regulations. This timber must be cut or removed so that the Purchaser can
continue active falling and yarding operations. The Purchaser is, therefore,
authorized to cut and remove such additional timber in accordance with the
provisions of Section 8 of the contract: provided, however, that:
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b)

d)

SAMPSON COVE TIMBER SALE
SPECIAL PROVISIONS

Trees reserved for the tree improvement program and trees reserved
for the wildlife habitat objectives under Section 40 of the contract are
not included in the authorization.

The Purchaser shall identify each tree sold and cut in accordance with
the provision by marking the cut surface of the stump immediately
after falling with a large “X”. The “X” shall be cut with a chain saw.
The stump shall be marked by yellow flagging so that that stump can
be visually located from a distance of not less than 100 feet.

The volume and price for such timber shall be determined by the
Authorized Officer in accordance with Bureau of Land Management
prescribed procedures and paid for by the Purchaser in accordance
with Section 3(b) or 3(d) of the contract as required by Section 8 of the
contract.

No timber may be cut of removed unde the terms of this provision if
all contract payments required by Section 3(b) or 3(d) of the contract
have been made.

The permission to cut and remove additional timber contained in this
provision may be withdrawn by the Contracting Officer if the
Authorized Officer determines that the Purchaser:

(1) failed to properly mark any stump with the “X” cut.

(2) failed to identify the location of any stump.

(3) cut any tree that was reserved for tree improvement and/or wildlife
habitat.

(4) cut any tree in or adjacent to cable yarding corridors that was not
necessary to facilitate cable yarding.

(5) cut any reserve tree in or adjacent to tractor skid roads that was not
necessary to facilitate ground based yarding.

(6) failed to properly segregate any pulled over tree that was yarded to
the landing.

(7) cut any reserve tree that was not severely (as defined during the
prework conference and documented in the approved logging plan)
damaged from felling and yarding operations.

(8) cut more that the minimum number of trees necessary to properly
serve as guyline anchor stumps.

(9) cut or topped more than the minimum number of trees necessary to
properly serve as tailhold trees.

(10) cut more that the minimum number of trees necessary to properly
serve as tie-backs for topped tailhold trees.
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(11) failed to maintain accurate and current (no more than 24 hours
old) documentation of cut and removed timber.

If the permission to cut and remove additional timber provision is
withdrawn, the Authorized Officer shall deliver to the Purchaser a written
notice that additional sale of timber under this special provision is no
longer approved.

If the permission to cut and remove additional timber provision is
withdrawn, the Purchaser shall inform the Authorized Officer at least two
working days prior to the need for cutting and yarding any guyline tree,
tailhold tree, tie-back tree, danger tree, corridor tree, pulled over tree, and
severely damaged tree. All sales of additional timber shall comply with
Section 8 of the contract. The Contracting Officer may order the
Purchaser, in writing, to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the Contracting Officer
determines appropriate for the Government to safely measure and mark
additional timber.

All cable-yarding and/or ground based equipment skid roads upon which
timber may be cut and removed in accordance with this special provision
must be needed for the removal of timber sold under this contract and
shall be limited to the narrowest width necessary for the yarding of logs
with minimum damage to reserved trees.

The purchaser shall be liable for damages in accordance with Section 13
of the contract for any reserved timber cut or removed in violation of the
terms of this special provision.

Road Construction — Maintenance - Use

(1)

2)

€)

RC-1a The Purchaser shallconstruct, improve and/or renovate all roads and other
structures in strict accordance with the plans and specifications shown on Exhibit C,
which is attached hereto and made a part hereof.

RC-1b Prior to removal of any timber, except right-of-way timber, the Purchaser
shall complete all construction, improvement, or renovation of structures and roads
as specified in Exhibit C.

RC-2 The Purchaser is authorized to use the roads listed below and shown on
Exhibit C-2 which are under the jurisdiction of the Bureau of Land Management,
and or Fruit Growers Supply Company for the removal of Government timber sold
under the terms of this contract and/or the hauling of rock as required in Exhibit C,

Page 11 of 33



SAMPSON COVE TIMBER SALE
SPECIAL PROVISIONS

provided that the Purchaser pay the required maintenance obligations described in
Section 41(C)(6). Any road listed below and requiring improvement or renovation
in Exhibit C of this contract, shall be maintained by the Purchaser until receiving
written acceptance of the improvement or renovation from the Authorized Officer.
The Purchaser shall pay current Bureau of Land Management maintenance fees for
the sale of additional timber under modification to the contract.

Road No. and Length Miles

Segment Used Road Control Road Surface Type
37-2E-7.02 0.33 BLM ASC
38-2E-3.03 0.24 BLM ASC
38-2E-3.04 1.36 BLM ASC
38-2E-9.00 0.27 BLM ASC
38-2E-9.01 0.25 BLM ASC
38-2E-9.04 Al 0.30 BLM ASC
38-2E-9.04 B 0.42 BLM ASC
38-2E-9.06 0.30 BLM ASC
38-2E-9.10 0.24 BLM ASC
38-2E-27.00 10.13 BLM BST
38-2E-34.00 A1-A2 0.84 BLM ASC
38-2E-34.00 B 2.01 BLM PRR
38-2E-34.01 A-Bl 1.26 BLM ASC
38-3E-19.00 0.95 BLM BST
38-3E-29.03 1.00 BLM PRR
38-3E-30.00 0.80 BLM PRR
39-2E-3.02 A 0.50 BLM ASC
39-2E-3.02 B 0.09 PVT ASC
39-2E-10.00 A-C 1.05 PVT ASC
39-2E-10.00 D-E 1.07 BLM ASC
39-2E-10.01 1.00 BLM ASC
39-2E-11.00 0.23 BLM ASC
39-3E-17.00 1.50 BLM ASC
39-3E-18.01 0.24 BLM ASC
39-3E-18.03 0.90 BLM PRR
39-3E-21.00 7.53 BLM ASC
39-3E-32.00 3.66 BLM PRR
Total 38.47

(4)  RC-2a The Purchaser is authorized to use the roads listed below and shown on
Exhibit C-2 which are under the jurisdiction of the Bureau of Land Management,
the removal of Government timber sold under the terms of this contract and/or the
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hauling of rock as required in Exhibit C, provided that the Purchaser comply with
the conditions set forth in Section 41(C)(9). The Purchaser shall pay current
Bureau of Land Management rockwear fees for the sale of additional timber under
modification to the contract.

Road No. and

Segment Length Miles Used|Road Control Road Surface Type
38-2E-9.03 0.25 BLM NAT
38-2E-34.00 C 0.10 BLM NAT
38-2E-34.01 B2 0.61 BLM NAT
38-3E-29.06 0.58 BLM NAT
39-2E-1.00 0.32 BLM NAT
39-2E-3.01 C 0.05 BLM NAT
39-2E-3.01 D 0.08 PVT NAT
39-2E-3.02 C1 0.30 PVT NAT
39-2E-11.01 0.28 BLM NAT
39-3E-32.01 0.40 BLM NAT
Total 2.97

RC-2b With the prior written approval of the Authorized Officer, the Purchaser
may arrange for cooperative maintenance with other users on road included in
Section 41(C)(4) of this contract; provided, that such cooperative arrangement
shall not relieve the Purchaser of his liability for the maintenance and repair of
such roads resulting from wear or damage, in accordance with this contract. The
Purchaser shall furnish the Authorized Officer a copy of any cooperative
maintenance agreements entered into with other users on these roads.

RC-2c¢ The Purchaser shall pay the Government a road maintenance obligation in
the amount of Nine Thousand Two Hundred Nine and 11/100 dollars ($9,209.11)
for the transportation of timber included in the contract price and for the
transportation of any mineral material required under the terms of the contract
over road or roads listed in Section 41(C)(3).

The above road maintenance amount is for use of 38.47 miles of road or less.
Unless the total maintenance amount is paid prior to commencement of operations
on the contract area, payments shall be made in installments of not less than Five
hundred dollars ($500.00); payable in the same manner as and together with
payments required in Sec. 3 of this contract. The total maintenance amount shall
be paid prior to the removal of timber from the contract area.

RC-2d The Purchaser shall be authorized to use other roads not included in
Section 41(C)(3) and/or Section 41(C)(4) provided, that in the use of such
road(s), the Purchaser shall pay the Government current Bureau of Land
Management road maintenance fees for the particular surface type of the road(s)
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used. For administrative purposes the total maintenance and rockwear obligation
due shall be based upon the estimated volume set forth in Exhibit B of this
contract and mileage of roads used as determined by the Authorized Officer.

In the event logs are hauled over more than one route, the estimated volume set
forth in Exhibit B shall be proportioned on the basis of actual volume removed.
Prior to the use of such roads, the Purchaser shall give written notice to the
Authorized Officer of the roads intended for use in the removal of the timber
purchased under this contract, together with an estimate of the volume to be
hauled over such roads.

Section 41(C)(6) of this contract shall be amended to include adjustments of fee
obligations.

RC-2f The Authorized Officer may at any time by written notice, terminate the
Purchaser’s operator road maintenance obligations and require instead payment of
current Bureau of Land Management road maintenance fees for the particular
surface type of the road(s) involved. These fees will be applied to the remaining
contract volume on the sale area to be transported over road or roads listed in
Section 41(C)(4). The Purchaser shall pay the total maintenance amount for said
road(s) within thirty (30) days following receipt of written notice; provided,
however, that if the total amount exceeds five hundred and no/100 dollars
($500.00), the Purchaser may elect to make payment in installments in the same
manner as and together with payments required in Section 3 of this contract.

RC-2h The Purchaser shall perform any required road repair and maintenance
work on roads used by him, under the terms of Exhibit D, “Road Maintenance
Specifications,” of this contract, which is attached hereto and made a part hereof.

RC-3 In the use of road No. 39-2E-3.02 B-C1, 39-2E-3.01 D, and 39-2E-10 A-C
the Purchaser shall comply with the conditions of Right-of-Way and Road Use
Agreement No. M-2000A dated April 9, 2002 between the United States of
America and Fruit Growers Supply Company. These conditions include:
Payment to Fruit Growers Supply Company, a road use obligation of Seven and
20/100 dollars ($7.20) payable at the time indicated in the license agreement. This
document is available for inspection at the Bureau of Land Management, Medford
District Office, 3040 Biddle Road, Medford, Oregon 97504. Prior to the use of
said road(s), the Purchaser shall furnish the Authorized Officer a copy of the
executed License Agreement. Default by the Purchaser of said Right-of-Way and
Road Use Agreement, or any License Agreement executed pursuant thereto, for
failure to pay appropriate road use fees shall be considered a violation of this
contract. The amount of unpaid fees shall be considered as the amount of damage
suffered by the Government as a result of the violation of this provision.
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RC-3d The Purchaser agrees that if they elect to use any other private road which
is the subject of a right-of-way agreement with the Government for the removal of
Government timber sold under the terms of this contract, the Purchaser shall
request and agree to the modification of this contract to provide for such use and
for allowances for amortization of the Government’s share of the capital
investment of any such road.

RC-5 In the construction of road No. 39-2E-10.02 and Landing, as shown on
Exhibit C, the Purchaser shall comply with the conditions of the Right-of-Way
and Road Use Agreement No. M-2000A dated April 9, 2002 between the United
States and Fruit Growers Supply Company. This document is available for
inspection at the Bureau of Land Management, Medford District Office, 3040
Biddle Road, Medford, Oregon 97504.

RC-7 Prior to cutting or removing any timber from the road and Landing right-of-
way between stations 0+00 and 4+89 on Road No. 39-2E-10.02 as shown in the
Exhibit C, the Purchaser shall pay to Fruit Growers Supply Company, the owner
of the right-of-way timber, the total value of that timber, as shown below, based
upon the indicated estimated volume and species price per unit used in the
Government’s contract as set forth in Exhibit B.

Estimated
Volume - M. bd. Estimated Volume
Species ft. Price per Unit times Unit Price
OG D. FIR 0.02
P. PINE 0.9
Total 1.1

RC-8 The Purchaser shall be required to secure written approval to use vehicles or
haul equipment over Government owned or controlled roads and/or structures
when that vehicle or equipment exceeds the maximum allowable weights or
dimensions established by the State for vehicles operating without a permit.

Details of such equipment shall be furnished to the Authorized Officer for
evaluation of load characteristics, at least fifteen (15) days prior to proposed
move-in.

Details shall include:
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Axle weights when fully loaded.

Axle spacing.

Transverse wheel spacing.

Tire size.

Outside width of vehicle.

Operating speed.

Frequency of use.

Special features (e.g., running tracks, overhang loads, etc.)

The Purchaser shall be responsible for repair of any damage to roads or structures
caused by the use of overweight or over-dimension vehicles (1) without written
approval, (2) in violation of the conditions of a written approval or (3) in a
negligent manner. The amount of actual damage shall be determined by the
Authorized Officer following a technical inspection and evaluation.

(D) Environmental Protection

(1)

E-1 In addition to the requirement set forth in Sec. 25 of this contract, the
Purchaser shall:

(a)
(b)

(©)

Abate dust created from hauling in accordance with Exhibit D.

Short temporary logging spurs may be constructed and utilized between
June 1 and October 15 of the same operating season, with prior approval
of the Authorized Officer. Scarify, waterbar, cover with placed woody
material, and block following use.

Scarify and contour landings to provide for adequate drainage. Bare soil
due to landing construction/renovation would be protected and stabilized
prior to fall rains to reduce soil erosion and sediment potential. Straw
mulch and seed exposed earth on tractor landings, constructed temporary
logging spurs, road 39-2E-10.2 with certified weed free straw and seed
mixture as directed and approved by the Authorized Officer. Selected
landings may be left “as is” where natural rock occurs or where
vegetation/topography prevents movement of sediment, as determined by
the Authorized Officer. The seed mix and straw shall be provided by the
purchaser from an approved commercial source, or may be provided by
the BLM if the purchaser is unable to locate and buy the certified seed and
straw. The purchaser shall reimburse the government for the cost of seed
and straw if provided by the government.

The Purchaser shall furnish and apply to acres designated for treatment as

directed by the Authorized Officer, a mixture of grass seed and mulch
material at the following rate of application:
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Grass seed 20 Ibs./acre
Straw mulch 1000 Ibs./acre (approx. 2 inches in depth)

The Purchaser shall furnish the following species of grass seed meeting
corresponding germination, purity, and weed content requirements:

Germination Purity Weed Content
Species Min. % Min. % Max. %
California Brome 85 95 0.2
Blue Wild Rye 85 95 0.2

The grass seed furnished shall meet the minimum requirement for Blue
Tag Seed as set forth in the latest edition of Oregon Certification
Standards published by Oregon State University. Seed source shall be
approved by the Authorized Officer and shall be from the general region
where the project occurs. Straw mulch shall be from native grass or other
approved grain crops which are certified weed free, and free of mold or
other objectionable materials. Straw mulch shall be in an air-dry condition
and suitable for placing in a uniform manner.

The Purchaser shall mix grass seed in the following proportions:

Percent of
Species Total by Wt. Lbs. per Acre
California Brome 50% 10
Blue Wild Rye 50% 10
TOTALS 100% 20 1bs./ac.

The Purchaser shall furnish the Authorized Officer a Seed Test result from
a certified seed testing lab (i.e. Oregon State University), which shall
include: date of test; lot number of each kind of seed; seed source; and
results of tests as to name, percentages of purity and of germination, weed
species and percentage of weed content, for each kind of seed furnished
and, in case of mixture, the proportions of each kind of seed. The seed
must have been tested within the last year to be accepted for use on this
contract. The seed and straw mulch shall be applied between August 1 and
October 15. The Purchaser shall notify the Authorized Officer at least 5
days in advance of the date he intends to commence the specified soil
stabilization work.

(d) Temporary crossings on roads 39-2E-10.2 and 39-2E-3.2C shall be
removed prior to October 15 within the same operating season.

(e) Seed and mulch road 39-2E-10.2 prior to October 15 within the same
operating season.
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E-1 In addition to requirement set forth in Sec. 25 of this contract, the Purchaser
shall remove all slash and debris from roadways, ditchlines, catchbasins, and
landings concurrently with yarding, or as directed by the Authorized Officer.

E-1 In addition to the requirement set forth in Sec. 25 of this contract, the
Purchaser shall prepare a Spill Prevention, Control, and Countermeasure Plan for
all hazardous substances to be used in the contract area. Such plans must comply
with the State of Oregon DEQ OAR 340-142, Oil and Hazardous Materials
Emergency Response Requirements.

E-1 In addition to the requirement set forth in Sec. 25 of this contract, the
Purchaser shall not refuel equipment, store, or cause to have stored, any fuel or
other petroleum products within three hundred (300) feet of any stream or wet
areas as shown on Exhibit A. All petroleum products shall be stored in durable
containers and located so that any accidental releases will be contained and not
drain into any stream system. Waste diesel, oil, hydraulic fluid and other
hazardous materials and contaminated soil would be removed from the site and
disposed of in accordance with DEQ regulations. Areas that have been saturated
with toxic materials would be excavated to a depth of 12 inches beyond the
contaminated material or as required by DEQ. Hydraulic fluid and fuel lines on
heavy mechanized equipment must be in proper working condition in order to
avoid leakage.

E-1 In addition to the requirement set forth in Section 25 of this contract, the
Purchaser shall implement the following noxious weed control measures shall be
implemented by the purchaser:

(a) In order to prevent the potential spread of noxious weeds into the Medford
District BLM, the operator would be required to clean all logging
construction, rock crushing, and transportation equipment prior to entry on
BLM lands.

(b) Cleaning shall be defined as removal of dirt, grease, plant parts, and
material that may carry noxious weed seeds into BLM lands. Cleaning
prior to entry onto BLM lands may be accomplished by using a pressure
hose.

(c) Only logging and construction equipment inspected by the BLM would be
allowed to operate within the Analysis Area. All subsequent move-ins of
logging and construction equipment as described above shall be treated the
same as the initial move-in.

(d) Prior to initial move-in of any logging or construction equipment, and all
subsequent move-ins, the operator shall make the equipment available for
BLM inspection at an agreed upon location off Federal lands.
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(e) Logging and construction equipment would be visually inspected by the
Authorized officer to verify that the equipment has been reasonably
cleaned.

E-2 The water bars to be constructed as required by Sec. 25(c) shall be
constructed in accordance with the specifications shown on Exhibit W, which is
attached hereto and made a part hereof.

E-3 If, in connection with operations under this contract, the Purchaser, their
contractors, subcontractors, or the employees of any of them, discovers,
encounters, or becomes aware of any objects or sites of cultural value on the
contract area such as historical or pre-historical ruins, graves or grave markers,
fossils, or artifacts, the Purchaser shall immediately suspend all operations in the
vicinity of the cultural value and shall notify the Authorized Officer of the
findings. Operations may resume at the discovery site upon receipt of written
instructions and authorization by the Authorized Officer

E-4 The Purchaser shall immediately discontinue specified construction or
timber harvesting operations upon written notice from the Contracting Officer
that:

(1) threatened or endangered plants or animals protected under the
Endangered Species Act of 1973, as amended, may be affected by the
operation, and a determination is made that consultation or reinitiation of
consultation is required concerning the species prior to continuing
operation, or;

(2) when, in order to comply with the Endangered Species Act, the
Contracting Officer determines it may be necessary to modify or terminate
the contract, or;

3) federal proposed, federal candidate, Bureau sensitive or State listed
species protected under BLM Manual 6840 - Special Status Species
Management - have been identified, and a determination is made that
continued operations would affect the species or its habitat, or;

4) other active raptor nests have been discovered, and a determination is

made that continued operations under this contract would adversely affect
the present use of the discovered nesting area by the raptor, or;
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(5) when, in order to comply with a court order which enjoins operations on
the sale or otherwise requires the Bureau of Land Management to suspend
operations, or;

(6) when, in order to comply with a court order, the Contracting Officer
determines it may be necessary to modify or terminate the contract, or;

(7) species have been discovered which were identified for protection through
survey and manage and/or protection buffer standards and guidelines
established in the ROD and RMP, and the Contracting Officer determines
that continued operations would affect the species or its habitat, or;

(8) when, in order to protect species which were identified for protection
through survey and manage and/or protection buffer standards and
guidelines established in the ROD and RMP, the Contracting Officer
determines it may be necessary to modify or terminate the contract.

Those operations necessary for a safe removal of personnel and equipment from
the contract area and those directed by the Contracting Officer which are required
in order to leave the contract area in an acceptable condition will be permitted.
Discontinued operations may be resumed upon receipt of written instructions and
authorization by the Contracting Officer.

During any period of suspension, the Purchaser may withdraw performance and
payment bond coverage aside from that deemed necessary by the Authorized
Officer to secure cut and/or removed timber for which the Bureau of Land
Management has not received payment, and/or unfulfilled contract requirements
associated with harvest operations that have already occurred and associated post-
harvest requirements.

In the event of a suspension period or a combination of suspension periods that
exceed a total of 30 days, the First Installment held on deposit may be temporarily
reduced upon the written request of the Purchaser. For the period of suspension
extending beyond 30 days, the First Installment on deposit may be reduced to five
(5) percent of the First Installment amount listed in Section 3.b. of the contract.
Any First Installment amount temporarily reduced may be refunded or transferred
to another BLM contract at the request of the Purchaser. However, if the
Purchaser has outstanding debt owing the United States, the Contracting Officer
must first apply the amount of First Installment that could be refunded to the debt
owed in accordance with the Debt Collection Improvement Act, as amended (31
USC 3710, et seq.). Upon Purchaser’s receipt of a bill for collection and written
notice from the Contracting Officer lifting the suspension, the Purchaser shall
restore the First Installment to the full amount shown in Section 3.b. of the
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contract within 15 days after the bill for collection is issued, subject to Section
3.h. of the contract. The Purchaser shall not resume contract operations until the
First Installment amount is fully restored.

In the event of a suspension period or a combination of suspension periods that
exceed a total of 30 days, the unamortized Out-of-Pocket Expenses for road or
other construction required pursuant to Exhibit C of the contract shall be refunded
or transferred to another BLM contract at the request of the Purchaser. Upon
written notice from the Contracting Officer lifting the suspension, the Purchaser
shall reimburse the Government the amounts refunded or transferred. The
Purchaser may choose to pay this reimbursement at once or in installments
payable at the same time as payments are due for the timber under the contract
and in amounts approximately equal to the expenses associated with the timber
for which payment is due.

In the event that operating time is lost as a result of the incorporation of additional
contract requirements, or delays due to Endangered Species Act consultation with
the U.S. Fish and Wildlife Service or U.S. National Marine Fisheries Service, or
court-ordered injunctions, the Purchaser agrees that an extension of time, without
reappraisal, will constitute a full and complete remedy for any claim that delays
due to the suspension hindered performance of the contract or resulted in damages
of any kind to the Purchaser.

The Contracting Officer may determine that it is necessary to terminate the
cutting and removal rights under the contract in order to comply with the
Endangered Species Act, protect species that have been discovered which were
identified for protection through survey and manage and/or protection buffer
standards and guidelines established in the ROD and RMP, or comply with a
court order. Following the issuance of a written notice that cutting and removal
rights will be terminated, the Purchaser will be permitted to remove timber cut
under the contract, if allowed by the Endangered Species Act, survey and manage
and/or protection buffer standards and guidelines established in the ROD and
RMP, or court order requirements necessitating the modification or termination.

In the event cutting and removal rights are terminated under this subsection, the
Purchaser agrees that the liability of the United States shall be limited to the
actual costs incurred by the Purchaser which have not been amortized by timber
removed from the contract area. This calculation of liability shall utilize actual
Purchaser costs and Government estimates of timber volumes. At the Authorized
Officer's request, the Purchaser agrees to provide documentation of the actual
costs incurred in the performance of the contract. In addition, the Purchaser shall
be released from the obligation to pay the contract price for any timber which is
not authorized to be removed from the contract area.
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The Purchaser specifically and expressly waives any right to claim damages, other
than those described in the preceding paragraphs, based on an alleged breach of
any duty to the Purchaser, whether express or implied, in regard to the manner in
which the Government defended the litigation which resulted in the court order
affecting the operation of the contract. This waiver also extends to any claims
based on effects on the operation of the contract that arise from litigation against
another agency. Furthermore, the Purchaser specifically acknowledges and agrees
that a court ruling that the Government violated the Administrative Procedures
Act cannot be interpreted, in itself, to mean that the Government had not acted
reasonably in regard to its duties to the Purchaser under this contract.

E-6 The Purchaser shall notify the Authorized Officer in writing by February 1 of
each calendar year in which operations are expected to take place on the contract
area within Units 3-5 and 29-1between March 1 and September 30, both days
inclusive. If notification is not received by the Authorized Officer by February 1,
felling, bucking, yarding, road construction, or any other activity with the
potential to disturb nesting owls may not be allowed during this time period.

Upon receipt of a notice that the Purchaser expects to perform such operations
during this time period, the Government will conduct surveys to determine
whether spotted owls are nesting within 0.25 miles of the harvest units. If it is
determined that spotted owls are not nesting or that no young have been produced,
the Authorized Officer may lift the seasonal restriction on such operations in
writing. Without this written approval, such operations are prohibited from
March 1 through September 30 of each year.

(E)  Miscellaneous

(1)

M-2 The Government, at its option, may administratively check scale any portion
of the timber removed from the contract area, and if necessary, conduct check
scaling of independent scalers contracted to BLM for administrative check scaling
purposes. The Purchaser hereby agrees to make such contract timber available for
such scaling at a location or locations to be approved in writing by the Authorized
Officer. At the approved location or locations, the Purchaser shall provide an area
for logs to be safely rolled out for scaling, to unload logs from trucks, place logs
in a manner so that both ends and three faces of each log are visible for scaling,
and to reload or remove logs after scaling has been completed. In the event that
BLM elects to administratively check scale and if such check scaling causes a
delay in log transportation time, an adjustment will be made to the purchase price
as follows: If the entire sale is check scaled, the purchase price of this contract
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shall be reduced by $1,963.50. In the event that only a portion of the contract
timber is scaled, the purchase price shall be reduced by that portion of $1,963.50
which is equal to the percentage of timber sold which was actually scaled by the
Government. For purposes of computing this price reduction, the percentage of
timber sold which has been scaled shall be determined by the Government. Any
reduction in purchase price under the terms of this provision shall be full
compensation to the Purchaser for any expense or loss incurred as a result of such
scaling. Scaling shall be conducted in accordance with the National Cubic
Scaling Rules by BLM scalers, and/or independent scalers contracted to BLM. A
copy of the scale report will be made available to the Purchaser upon request.

(2)  M-5 The Purchaser shall, without expense to the government, be responsible for
obtaining any necessary licenses and permits and for complying with any and all
Federal, State, County and municipal laws, codes, regulations, and administrative
rules applicable to the performance of this contract. The Purchaser shall also be
responsible for all damages to any persons or property that arise out of any
operations under this contract and result from any breach of contract or wrongful
or negligent act or omission of the Purchaser, its contractors, subcontractors, or
employees of any of them.

(F) Fire Prevention and Control

(1) F-1a Fire Prevention and Control. Primarily for purposes of fire prevention and
control, the Purchaser shall comply with the following provisions:

(a) Prior to the operation of power driven equipment in construction or
logging operations under this contract during the closed fire season or
periods of fire danger, prepare a fire prevention and control plan to the
satisfaction of the State of Oregon, Department of Forestry.

(b) Provide and maintain in good repair, on the contract area, the following
equipment for use during closed fire season or periods of fire danger:

(1) F-2a Fire fighting tools shall be kept at each landing or at such
other place as the Authorized Officer shall designate whenever
people are working on the contract area. All fire fighting tools
shall be kept in a sturdily constructed box which shall be painted
red and lettered on the front or top in large letters, "For Fire Only."
The box shall have a hinged lid and a hasp by which the lid can be
sealed. One box may serve two landings not over six hundred
(600) feet apart. When filled, the box shall not weigh over two
hundred (200) pounds. The fire tools shall be in good condition,
be tight on strong handles, and have sharp cutting edges. There
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shall not be less than four (4) tools in each box nor less than one
(1) tool for each person working on the contract area. Three-
fourths (%) of all fire tools shall be shovels, hazel hoes, or other
scraping tools. The fire tools shall be used only for fighting fire.

F-2b A round pointed size "0" or larger shovel in good condition,
shall be within fifty (50) feet of any power saw when in operation.

F-2¢ At each landing during periods of operation one (1) tank
truck. Each truck shall have three hundred (300) gallons minimum
capacity with five hundred (500) feet minimum of hose and a
nozzle acceptable to the Authorized Officer and a mounted or
portable pump conforming to the standards set forth in Oregon
Revised Statute (ORS) 477.645 through ORS 477.670 and any rule
promulgated pursuant to those statutes. All hose couplings shall
have the standard thread adopted by the State Fire Marshall
pursuant to ORS 476.410 as amended or be provided with suitable
adapters. At the close of each working day, all bulldozers and tank
trucks shall be filled with fuel and made ready for immediate use.
All tank trucks and portable tanks shall be filled with water and
made available for immediate use.

F-2d Serviceable radio or cellular/satellite telephone equipment
able to provide prompt and reliable communication between the
contract area and Medford, Oregon. Such communication shall be
available during periods of operation including the time watch-
service is required.

F-2e A pair of headlights capable of being quickly attached to each
bulldozer used on the contract area. The headlights shall be
adequate to provide illumination sufficient to allow use of the
bulldozers for fire fighting and construction of fire trails at night.

F-2f A headlight for each person in the woods crew adequate to
provide sufficient illumination for night fire fighting. A headlight
shall be of the type that can be fastened to the head so as to allow
independent use of the hands. It shall be equipped with a battery
case so designed that it can be either carried in the hip pocket or
fastened to the belt. The head of the light and the battery case shall
be connected by insulated wires. At least one extra set of batteries
shall be provided for each such headlight.
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(7 F-2g Two (2) back-pack pumps at each landing and one (1) at each
tail block, all to be kept full of water and in good operating
condition.

(8) F-2h A chemical fire extinguisher of at least eight (8) ounces
minimum capacity of a type approved by the Oregon State Forester
shall be carried during the closed fire season or periods of fire
danger by each saw operator using a power saw on the contract
area. Such fire extinguisher shall be filled and in effective
operating condition and shall at all times be immediately available
to the operator when the saw is being fueled or the motor of the
saw is running. A size "0" or larger shovel shall be available with
each gas can when refueling. Any fueling of a power saw shall be
done in an area which has first been cleared of all flammable
material. Power saws shall be moved at least twenty (20) feet from
the place of fueling before the engine is started. Each power saw
shall be equipped with an exhaust system and a spark arresting
device which are of types approved by the Oregon State Forester.

9 F-5 Where blocks and cables are used on the contract area during
periods of fire danger, the Purchaser shall remove all flammable
material at least ten (10) feet from the place where the tail or any
other block will hang when the cable is tight. Such clearings shall
be inspected periodically by the Purchaser, and shall be kept free
of flammable material.

(G)  Slash Disposal and Site Preparation

(1) SD-4 Logging Residue Reduction. In addition to the requirements of Sect.15 of
this contract, and notwithstanding the Purchaser’s satisfactory compliance with
State laws and regulations regarding offsetting or abating the additional fire
hazard created by this operation and the State’s willingness to release the
Purchaser from liability for such hazard, the Purchaser shall remain responsible to
the Government for performance of the following logging residue reduction and
site preparation measure(s) required by this contract:

(a) Prior to commencement of any operation under this section of the contract,
a slash disposal and site preparation pre-work conference between the
purchaser’s representative and the Authorized Officer must be held at a
location designated by the Authorized Officer. All slash disposal and site
preparation shall be done in accordance with the plans developed at this
pre-work conference.
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Slash, as defined for this section, shall mean all material (brush, limbs,
tops, unmerchantable stems, and chunks) severed or knocked over as a
result of purchasers operations under the terms of this contract, including
material cut during slashing activities for the purposes of fuels reduction.

Refueling of chainsaws and other equipment will be done no closer than
one hundred fifty (150) feet of any stream or wet area. Spilled fuel and oil
would be cleaned-up and would be disposed of at an approved disposal

site.

SD-1h HANDPILE Handpile all slash as directed by the Authorized

Officer in accordance with the following specifications:

1.

Piling shall be accomplished by hand. Finished piles shall be tight
and free of earth.

Pile all slash which is between one (1) and six (6) inches in
diameter on the large end and exceeds three (3) feet in length.

A six (6) foot by six (6) foot sheet of 4 mil polyethylene black
plastic shall be placed in each pile in a manner such that
approximately one-third (75) of the pile lies above it to hold it in
place and so that a two (2) foot by two (2) foot dry ignition point is
maintained for one (1) year or until burned. The ignition point will
consist of fine fuel material such as needles, small limbs, and
branches less than one-half (}2) inch in diameter and free of dirt.
Piles shall be constructed by aligning individual pieces in the same
direction and placing the heavier slash on top. Piles shall have a
stable base to prevent toppling. The long axis of individual pieces
shall be oriented up and down the slope. Protruding pieces shall be
trimmed to allow covering in a manner that permits the pile to shed
water. Height shall be no less than four (4) feet and no greater
than six (6) feet; width shall not exceed six (6) feet; piles shall be
circular and not windrowed. No pile shall be located in any stream
channel; on down logs, stumps, talus slopes, roadways, drainage
ditches, within ten feet of reserve trees, within 25 feet of
designated wildlife trees and within ten feet of any other pile or
unit boundary. No portion of the pile will be under the crown of
any living conifer tree.
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SD-1d Operations required by this provision shall be kept current with
yarding as directed by the Authorized Officer and shall be conducted as
follows:

1. Units shall be piled and covered during the same season that they
are logged. Piling shall be completed in each unit or portion
thereof, within eight (8) weeks after being notified of BLM site
treatment determination.

SD-1j LANDING SLASH In all units as shown in the Exhibit A, pile all
slash located within fifty (50) feet on each side of each landing. Slash
shall be piled by a grapple loader. Finished piles shall be tight and free of
earth.

1. A ten (10) foot by ten (10) foot cover of six (6) mil black plastic
shall cap each hand pile to maintain a dry ignition point. The
cover shall be firmly fixed to each pile to hold it in place.
Landings shall be piled and covered during the same season that
they are logged.

(2) SD-5 Perform logging residue reduction and site preparation work on
approximately 200 acres of harvest area as directed by the Authorized Officer.

(a)

The required work shall consist of any treatment or combination of
treatments listed in the table below, as determined by the Authorized
Officer and specified in writing by the Contracting Officer. The number
of acres of each treatment shall be determined by the Authorized Officer.

Treatment Cost/Acre
Handpile and Cover - L2 $383.00
Burn Handpile — Level 2 $44.00
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(b) The following treatments were assumed for appraisal purposes on
this contract:

Treatment/Level Cost Per Number of Total Cost Per
Acre Acres Treatment Type
Hand pile and cover L2 $383.00 200 $76,600.00
Hand Pile Burn L2 $44.00 200 $8,800.00
Total Appraised Cost $85,400.00

(c)

The total Purchase Price set forth in Section 2 shall be adjusted by the
amount that the total cost of the site preparation treatments designated
pursuant to Section 41(G)(2)(a) differs from $85,400.00 as calculated by
using the estimated acres determined by the Authorized Officer and the
per acre costs listed in Section 41(G)(2)(a).

SD-2 Notwithstanding the provisions of Section 15 of this contract, the
Government shall assume all obligations for disposal or reduction of fire hazards
created by Purchaser’s operations on Government lands, except for burning, and
mop-up assistance as required herein. In accordance with written instructions to
be issued by the Authorized Officer at least ten (10) days in advance of earliest
date of required performance, the Purchaser shall, under supervision of the
Authorized Officer or designated representative, assist in preparing units for
burning, mop-up, and patrol by furnishing, at the Purchaser’s own expense, the
services of personnel and equipment on each unit as shown below.

(a)

(b)

In Units the Purchaser shall fall any trees or snags as determined by the
Authorized Officer or designated representative to be hazardous for the
prescribed burning operations. This work shall be completed within one
(1) month of completion of yarding the unit.

Burn and mop-up landings in accordance with Sections 41(G)(3)(b)(1) and
(G)B)(D)(2).

1. Prescribed fire plans shall be prepared for hand pile burning
activities to ensure that resource and fire management objectives
are met by setting parameters under which the burning may take
place. Prescribed burning within the harvest units will be
conducted in a manner that will minimize damage to reserve trees,
duff and soil, and to avoid loss of large, coarse woody debris and
will be consistent with ecosystem management objectives.

2. Piles will be burned in the fall/winter season after one or more
inches of precipitation has occurred to reduce the potential for fire
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spread and scorch and mortality to the residual trees and shrubs.
Patrol and mop-up of burning piles will occur when needed to
prevent escape. The timing of prescribed burns depends on these
parameters and the availability of adequate fire suppression
resources as a contingency plan in the event of escaped fire.

For Igniting and Burning Piles in Units as directed by the

Authorized Officer and All Landings

a.

One (1) person to supervise crew(s) and equipment
operators, and to serve as Purchaser’s representative. One
(1) person shall meet the qualifications and fitness
standards for Crew Boss (Single Resource) (CRWB) as
shown on Exhibit S-310-1.

One (1) crew with ten (10 members per crew, including a
designated crew foreman. Each crew shall be equipped
with fuel, drip torches, shovels, pulaskis, one (1) power
saw and one (1) backpack pump; one (1) tool for each crew
member. Crew members shall meet the qualifications and
fitness standards for Firefighter (FFT2) as shown on
Exhibit S-310-1. Crew Foreman shall meet the
qualifications and fitness standards for Advanced
Firefighter/Squad Boss (FFT1) as shown on Exhibit S-310-
1.

Two (2) tank truck drivers. One (1) person assigned to
each tank truck shall meet the qualifications and fitness
standards for Engine Boss (Single Resource) (ENGN) as
shown on Exhibit S-310-1.

Two (2) tank trucks. One truck shall have one thousand
(1,000) gallons or more capacity and one (1) truck shall
have five hundred (500) gallons acceptable to the
Authorized Officer. Each truck shall be equipped with a
mounted pump conforming to the standards set forth in
ORS 477.645 through ORS 477.670 and any rule
promulgated pursuant to those statutes. Tank(s) shall be
filled with water.

Each tank truck shall have one thousand (1,000) feet of one

and one-half (172) inch hose and one thousand (1,000) feet
of one (1) inch hose. Six (6) gated "Y" valves, six (6) one
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and one-half (1'2) to one (1) inch reducers, and six (6)
combination fog and stream nozzles. All hose fittings shall
match the couplings on the required hose. All hose
couplings shall have the standard thread adopted by the
State Fire Marshall pursuant to ORS 476.410 as amended.

f. Ten (10) drip torches, Forester Sealtite, or equivalent.

g. Hand ignition with drip torches is required in Units
described by the Authorized Officer, all ignition personnel
will be directly supervised by a BLM representative.

h. All crews shall arrive on the project area(s) with radios
capable of inter-crew communications and communications
with a BLM representative at a ratio of one (1) radio per
every five (5) crew members.

1. All ignition personnel shall arrive at the project area(s) with
the following personal protective equipment: minimum
eight (8) inch top, laced, leather boots with lug soles, long
sleeve Aramid shirts and full length Aramid trousers,
leather gloves, fire shelter, hardhat with chin strap, goggles,
and ear plugs.

Mop-up of All Hand Piles in Units described by the Authorized
Officer. Mop-up of all Landing Piles. All mop-up personnel will
be directly supervised by a BLM representative.

a. Foam will not be used within 150 feet of stream channels to
control spread of prescribed fire.

b. One (1) person to supervise crew(s) and equipment
operators, and to serve as Purchaser’s representative. One
(1) person shall meet the qualifications and fitness
standards for Crew Boss (Single Resource) (CRWB) as
shown on Exhibit S-310-1.

c. One (1) crew with ten (10 members per crew, including a
designated crew foreman. Each crew shall be equipped
with fuel, drip torches, shovels, pulaskis, one (1) power
saw and one (1) backpack pump; one (1) tool for each crew
member. Crew members shall meet the qualifications and
fitness standards for Firefighter (FFT2) as shown on
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Exhibit S-310-1. Crew Foreman shall meet the
qualifications and fitness standards for Advanced
Firefighter/Squad Boss (FFT1) as shown on Exhibit S-310-
1.

d. One (1) tank truck driver. One (1) person assigned to each
tank truck shall meet the qualifications and fitness
standards for Engine Boss (Single Resource) (ENGN) as
shown on Exhibit S-310-1.

e. One (1) tank truck. Each truck shall have one thousand
(1,000) gallons or more capacity acceptable to the
Authorized Officer. Each truck shall be equipped with a
mounted pump conforming to the standards set forth in
ORS 477.645 through ORS 477.670 and any rule
promulgated pursuant to those statutes. Tank(s) shall be
filled with water.

f. Each tank truck shall have one thousand (1,000) feet of one
and one-half (172) inch hose and one thousand (1,000) feet
of one (1) inch hose. Six (6) gated "Y" valves, six (6) one
and one-half (1-2) to one (1) inch reducers, and six (6)
combination fog and stream nozzles. All hose fittings shall
match the couplings on the required hose. All hose
couplings shall have the standard thread adopted by the
State Fire Marshall pursuant to ORS 476.410 as amended.

g. All crews shall arrive on the project area(s) with radios
capable of inter-crew communications and communications
with a BLM representative at a ratio of one (1) radio per
every five (5) crew members.

h. All mop-up personnel shall arrive at the project area(s) with
the following personal protective equipment: minimum
eight (8) inch top, laced, leather boots with lug soles, long
sleeve Aramid shirts and full length Aramid trousers,
leather gloves, fire shelter, hardhat with chin strap, goggles,
and ear plugs.

Aircraft and pilots used for Logging Residue Reduction or the suppression of

escaped fires from Logging Residue Reduction operations, shall be acquired from
a list of aircraft and pilots approved (i.e., carded for these specific activities) by
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the Office of Aircraft Services or the U.S. Forest Service. This list is available
from BLM District Offices upon request.

All listed personnel shall meet the qualifications, physical fitness standards, and
currency requirements shown on Exhibit S-310-1. All personnel shall arrive at
the project area(s) with the following personal safety equipment: minimum eight
(8) inch top, laced, leather boots with lug soles, long sleeve Aramid shirts and full
length Aramid trousers, leather gloves, fire shelter, hardhat with chin strap,
goggles, and ear plugs.

All crews shall arrive on the project area(s) equipped with radios capable of inter-
crew communications and communication with a BLM representative at the ratio
of one (1) radio per every five (5) crew members.

All listed tools and equipment shall be in good usable condition. All power-
driven equipment shall be fully fueled and available for immediate use. During
periods of use under this subsection, the Purchaser shall provide fuel and
maintenance for all such power-driven equipment.

Except as provided hereafter for fire escapement, the Purchaser shall continue the
required assistance in mop-up on each unit to be burned as shown on Exhibit S as
required in Section 41(G) for 750 work hours for each broadcast burn unit and
450 work hours for each piled unit and piled landing as directed by the
Authorized Officer within a ten (10)-day period beginning 8:00 a.m. the day
following completion of ignition in that unit or until released from such services
by the Authorized Officer, whichever occurs first.

In the event of a fire escapement, Purchaser’s personnel and equipment shall,
under supervision of the Authorized Officer or designated representative, take
action to suppress, including control and mop-up, the escaped fire until released
from such service by the Government. If it becomes necessary to suppress a fire
which escapes from the prescribed fire area for a period beyond midnight of
ignition day, then the Government shall, at its option: (1) reimburse Purchaser for
such additional use of personnel and equipment at wage rates shown in the current
Administratively Determined Pay Rates for Western Area and at equipment rates
shown in the current Oregon-Washington Interagency Fire Fighting Equipment
Rental Rates schedule, until the Purchaser is released from such service by the
Government, or (2) release the Purchaser from additional suppression work and
assume responsibility for suppressing the escaped fire.

In situations where an escaped fire is controlled and contained by an adequate fire
break (i.e., trail, road, stream, rock formation, etc.), the Government may permit
the Purchaser to remove personnel for that day; provided that, all mop-up work on
the escaped fire area is included with mop-up work on the prescribed fire area. In
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such an event, the Purchaser must sign a statement of agreement to complete
mop-up work on all escaped fire areas concurrently with mop-up work on the
prescribed fire area.

In case of injury to personnel or damage to equipment furnished by the Purchaser
as required by this subsection, liability shall be borne by the Purchaser, unless
such injury or damage is caused by Government negligence.

Time is of the essence in complying with this provision. In the event the
Purchaser fails to provide the personnel and equipment required herein, the
Purchaser shall be responsible for all additional costs incurred by the Government
in disposing of slash including but not limited to the wages and other costs of
providing federal employees and others as substitute labor force, the cost of
providing substitute equipment and appropriate additional overhead expenses. If
the Purchaser’s failure results in deferral of burning and new conditions
necessitate additional site preparation work and/or use of additional personnel and
equipment to accomplish planned burning, the Purchaser also shall be responsible
for such additional costs.

Quarry Development

The Purchaser shall develop a rock quarry in strict accordance with the plans and
specifications shown on Exhibit C-9 which is attached hereto and made a part hereof.
Exhibit C- contains 1 sheet.

Equal Opportunity in Employment

Certification of Non-segregated Facilities attached hereto and made a part hereof.
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UNITED STATES Medford
DEPARTMENT OF THE INTERIOR Sampson Cove
BUREAU OF LAND MANAGEMENT TS 10-19

Timber - Sale - Summary

Legal Description
Forest
Type Township Range Section Subdivision
0&C 38S 2E 3 S1/2 SW1/4.
0&C 38S 2E 9 W1/2 NE1/4. SE1/4 NE1/4. E1/2 NW1/4. NE1/4 SW1/4.N1/2 SE1/4
0&C 38S 3E 19 N1/2 NW1/4.
0&C 38S 3E 29 E1/2 SW1/4.
0&C 38S 3E 30 SE1/4 NE1/4. SE1/4
0&C 38S 3E 31 SW1/4 SE1/4.
0&C 39S 2E 1 NW1/4 SW1/4.S1/2 SW1/4.
0&C 39S 2E 3 E1/2.
0&C 39S 2E 11 NW1/4 NW1/4. SE1/4 SW1/4. SW1/4 SE1/4
0&C 39S 2E 15 NE1/4 NE1/4. S1/2 NE1/4, SE1/4 NW1/4.
0&C 39S 3E 6 NW1/4 NE1/4.
0&C 39S 3E 18 S1/2 NE1/4, SE1/4 NW14. E1/2 SW1/4.N1/2 SE1/4. SW1/4 SE1/4.
0&C 39S 3E 19 E1/2 SW1/4.NW1/4 SE1/4. S1/2 SE1/4.
0&C 39S 3E 30 NE1/4 NE1/4.
0&C 39S 3E 32 NW1/4 NE1/4.N1/2 NW1/4. SW1/4 NW1/4. NW SW1/4.
Cutting Volume (16' MBF)

Unit DF WF PP IC Total Regen | Partial | ROW
1-2A 135 11 4 2 152 9
1-2B 69 56 125 17
1-3 29 2 31 4
1-4 29 28 1 58 7
11-1 22 3 25 11
11-2A 72 7 2 81 6
11-2B 29 5 38 7
11-3 142 66 3 5 216 44
15-2A 80 80
15-2B 37 1 38 5
15-3 30 6 36 6
18-3 57 2 3 1 63 13
18-4 78 37 115 30
19-1 1 88 89 29
19-2 87 1 1 89 12
19-3 50 24 1 75 21
29-1 102 102 21
3-1 92 15 107 12
3-2 131 2 133 31
3-3 205 4 2 211 32
3-4 93 2 1 96 20
3-5 104 104 25
30-2 5 6 11 2
30-4 11 22 1 34 11
31-1 14 28 42 10
32-1 36 13 2 51 6
32-2 43 7 6 2 58 14
32-3A 45 8 53
32-3B 28 5 33 5
9-2 64 50 1 115 13
9-3 53 21 74 20
9-4 73 8 2 83 22

Totals 1,944 623 40 11 2,618 0 481 0

Printed :  8/12/2010 2:43:12PM Page 2 of 23



UNITED STATES
DEPARTMENT OF THE INTERIOR

Medford
Sampson Cove

BUREAU OF LAND MANAGEMENT TS 10-19
Logging Costs per 16' MBF Profit  Risk
Stump to Truck s 145.00 Total Profit & Risk T %
Transportation $ 57.99 Basic Profit & Risk 7 % + Additional Risk 0 %
Road Construction $ 9.47 Back Off 0 %
Road Amortization $ 0.00 Tract Features
Road Maintenance $ 7.06
Avg Log Douglas-fir : 71 bf All : 69 bf
Other Allowances : Recovery  Douglas-fir : 89 % All: 88 %
Fuels Treatment $32.62 Salvage Douglas-fir : 0 % All: 0%
Misc $0.18 Avg Volume ( 16' MBF per Acre) 5
Other Costs $2.50 Avg Yarding Slope 0 %
Total Other Allowances : $35.30 Avg Yarding Distance (feet) 0
Avg Age 80
Volume Cable 18 %
Volume Ground 82 %
Volume Aerial 0 %
Road Construction Stations 0.00
Road Improvement Stations 0.00
Road Renovation Stations 0.00
Road Decomission Stations 0.00
Cruise
Cruised By Aaron Worman
Date 06/01/2010
1 . , Type of Cruise 3-p
Total Logging Costs per- 1-6 M-BF $ 25481 County, State Jackson, OR
Center #1 : White Cig“lmt“’“ Centers 41 Miles Net Volume
Center #2 0 Miles Green (16' MBF) 2618
Weighted distance to Utilization Centers 41 Salvage (16' MBF) 0.00
Len th of Contract
Cutting and Removal Time 36 Months Douglas-fir Peeler 19.00
Personal Property Removal Time 6 Months Export Volume 0
Scaling Allowance ($0.75 per 16' MBF) $1,963.50
Printed :  8/12/2010 2:43:12PM Page 3 of 23




UNITED STATES

DEPARTMENT OF THE INTERIOR

Medford

Sampson Cove

BUREAU OF LAND MANAGEMENT TS 10-19
Stumpage Summary
Stumpage Computation  (16' MBF)
O] (©) * -
Net Pond Profit Log ing Marginal Back Appraised Appraised
Species Trees Volume Value Risk Cost Log Value off Price Value
DF 9,760 1,944 406.51 28.46 254.81 0.27 123.50 240,084.00
WF 4,327 623 342.79 24.00 254.81 64.00 39,872.00
PP 287 40 264.99 18.55 254.81 26.50 1,060.00
1C 234 11 474.56 33.22 254.81 186.50 2,051.50
Totals 14,608 2,618 $ 283,067.50
Log Code by Percent
Species Code #1 Code #2 Code #3 Code #4 Code #5 Code #6
Douglas-fir 1.0 54.0 38.0 8.0
White Fir 53.0 35.0 12.0
Ponderosa Pine 33.0 54.0 13.0
Incense-cedar 100.0
Marginal Log Volume
Species Grade #7 Grade #8
Douglas-fir 40 22
White Fir
Ponderosa Pine
Incense-cedar
Appraised By : Worman, Aaron Date: 07/21/2010
Area Approval By : Worman, Aaron Date: 07/21/2010
District Approval By : Date :
Printed :  8/12/2010 2:43:12PM Page 4 of 23




Medford
Sampson Cove

UNITED STATES
DEPARTMENT OF THE INTERIOR

BUREAU OF LAND MANAGEMENT TS 10-19
Prospectus
Appraisal Method :  (16' MBF)
Net Volume Net Volume Net Volume
Species Trees 16' MBF 32' MBF CCF
Douglas-fir 9,760 1,944 1,566 3,404
White Fir 4,327 623 501 1,119
Ponderosa Pine 287 40 33 72
Incense-cedar 234 11 9 23
Total 14,608 2,618 2,109 4,618
All Species
Gross Number Avg bf Volume Gross Merch Merch Avg bf Gross
Volume Trees Per Tree DBH Volume Logs Merch Log
2,967 14,608 203 15.5 2,896 42,258 69
Merch Cull Total Logs per Net Gross
Logs Logs Logs Tree Volume Volume Recovery
42,258 2,165 44,423 3 2,618 2,967 88 %
Dou las-fir
Gross Number Avg bf Volume Gross Merch Merch Avg bf Gross
Volume Trees Per Tree DBH Volume Logs Merch Log
2,186 9,760 223 16.0 2,141 30,306 71
Merch Cull Total Logs per Net Gross
Logs Logs Logs Tree Volume Volume Recovery
30,306 1,409 31,715 3 1,944 2,186 89 9,
Printed :  8/12/2010 2:43:12PM Page 5 of 23




UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF LAND MANAGEMENT

Medford

Sampson Cove

TS 10-19

Printed :

8/12/2010

Cutting Areas
Regen Partial Cut Right Of Way Total
Unit Acres Acres Acres Acres

1-2A 9 9
1-2B 17 17
1-3 4 4
1-4 7 7
11-1 11 11
11-2A 6 6
11-2B 7 7
11-3 44 44
15-2A 7 7
15-2B 5 5
15-3 6 6
18-3 13 13
18-4 30 30
19-1 29 29
19-2 12 12
19-3 21 21
29-1 21 21
3-1 12 12
3.2 31 31
33 32 32
3-4 20 20
3.5 25 25
30-2 2 2
30-4 11 11
31-1 10 10
32-1 6 6
32-2 14 14
32-3A 9 9
32-3B 5 5
9.2 13 13
9-3 20 20
9-4 22 22

Totals : 481 481

2:43:12PM Page 6 of 23



UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF LAND MANAGEMENT

Exhibit B

Sampson Cove

The following estimates and calculations of timber sold are made solely as an administrative aid for determining: (1) Adjustments made or
credits given in accordance with Sections 6, 9, or 11; (2) When payments are due; and (3) Value of timber subject to any special bonding
provisions. The value of timber will be determined by multiplying the value per acre as shown below, times the amount of acreage as
determined by the authorized officer, which has been cut or removed or designated for taking.

Except provided in Section 2, Purchaser shall be liable for the total purchase price even though the quantity of timber actually cut or
removed or designated for taking is less than the estimated volume or quantity shown. Cutting areas are shown on the Exhibit A.

Sale Totals (16' MBF)

Net Bid Sale
Species Volume Price SubTotal
Douglas-fir 1,944
White Fir 623
Ponderosa Pine 40
Incense-cedar 11
Sale Totals 2,618
Unit Details (16' MB)
Unit 11-1 11 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 22
Ponderosa Pine 3
White Fir
Unit Totals 25
Unit 11-2A 6 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 72
Incense-cedar
Ponderosa Pine 2
White Fir 7
Unit Totals 81
Printed :  8/12/2010 2:43:12PM Page 7 of 23
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Unit

Unit

Unit

Unit

Printed :

UNITED STATES

DEPARTMENT OF THE INTERIOR
BUREAU OF LAND MANAGEMENT

11-2B 7 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 29
Ponderosa Pine 5
White Fir 4
Unit Totals 38
11-3 44 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 142
Incense-cedar 5
Ponderosa Pine 3
White Fir 66
Unit Totals 216
1-2A 9 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 135
Incense-cedar 2
Ponderosa Pine 4
White Fir 11
Unit Totals 152
1-2B 17 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 69
White Fir 56
Unit Totals 125
1-3 4 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 29
White Fir 2
Unit Totals 31
8/12/2010 2:43:12PM
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Sampson Cove
TS 10-19
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UNITED STATES

DEPARTMENT OF THE INTERIOR
BUREAU OF LAND MANAGEMENT

1-4 7 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 29
Ponderosa Pine 1
White Fir 28
Unit Totals 58
15-2A 7 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 80
Unit Totals 80
15-2B 5 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 37
Ponderosa Pine 1
Unit Totals 38
15-3 6 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 30
White Fir 6
Unit Totals 36
18-3 13 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 57
Incense-cedar 1
Ponderosa Pine 3
White Fir 2
Unit Totals 63
18-4 30 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 78
Incense-cedar
White Fir 37
Unit Totals 115
8/12/2010 2:43:12PM

Medford
Sampson Cove
TS 10-19
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UNITED STATES

DEPARTMENT OF THE INTERIOR
BUREAU OF LAND MANAGEMENT

19-1 29 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 1
Incense-cedar
White Fir 88
Unit Totals 89
19-2 12 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 87
Incense-cedar
Ponderosa Pine 1
White Fir 1
Unit Totals 89
19-3 21 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 50
Ponderosa Pine 1
White Fir 24
Unit Totals 75
29-1 21 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
White Fir 102
Unit Totals 102
30-2 2 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 5
White Fir 6
Unit Totals 11
30-4 11 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 11
Incense-cedar 1
White Fir 22
Unit Totals 34
8/12/2010 2:43:12PM
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UNITED STATES

DEPARTMENT OF THE INTERIOR
BUREAU OF LAND MANAGEMENT

3-1 12 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 92
Incense-cedar
White Fir 15
Unit Totals 107
311 10 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 14
White Fir 28
Unit Totals 42
32 31 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 131
Ponderosa Pine 2
White Fir
Unit Totals 133
321 6 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 36
Ponderosa Pine 2
White Fir 13
Unit Totals 51
32-2 14 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 43
Incense-cedar 2
Ponderosa Pine 6
White Fir 7
Unit Totals 58
8/12/2010 2:43:12PM
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TS 10-19
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UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF LAND MANAGEMENT

32-3A 9 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 45
Ponderosa Pine
White Fir 8
Unit Totals 53
32-3B 5 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 28
Ponderosa Pine
White Fir 5
Unit Totals 33
3-3 32 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 205
Ponderosa Pine 2
White Fir 4
Unit Totals 211
34 20 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 93
Incense-cedar
Ponderosa Pine 1
White Fir 2
Unit Totals 96
3-5 25 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 104
White Fir
Unit Totals 104
8/12/2010 2:43:12PM
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UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF LAND MANAGEMENT

Medford
Sampson Cove
TS 10-19

Unit  9-2 13 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 64
Incense-cedar
Ponderosa Pine 1
White Fir 50
Unit Totals 115
Unit  9-3 20 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 53
White Fir 21
Unit Totals 74
Unit  9-4 22 Acres Value per Acre : $0.00
Net Bid Species
Species Volume Price Value
Douglas-fir 73
Incense-cedar
Ponderosa Pine 2
White Fir 8
Unit Totals 83
Printed :  8/12/2010 2:43:12PM
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UNITED STATES
DEPARTMENT OF THE INTERIOR

Medford
Sampson Cove

BUREAU OF LAND MANAGEMENT TS 10-19
Volume Summary
Sale Volume Totals
481 Acres 0 Re en 481 Partial 0 R/'W 32 Units
SpeciesN #of | Merch | Cull | 16' MBF | 16' MBF | 16' MBF | 32' MBF | 32' MBF | 32' MBF| CCF CCF CCF
peciesName Trees Logs Logs Net GM Gross Net GM Gross Net GM Gross
Douglas-fir 9,760 30,306 1,409 1,944 2,141 2,186 1,566 1,726 1,762 3,404 3,763 3,853
White Fir 4,327 10,835 664 623 698 722 501 559 577 1,119 1,255 1,297
Ponderosa Pine 287 747 92 40 46 48 33 37 39 72 83 88
Incense-cedar 234 370 11 11 11 9 10 10 23 25 25
Totals 14,608 42,258 2,165 2,618 2,896 2,967 2,109 2,332 2,388 4,618 5,126 5,263
Unit Totals
Unit: 1-2A 9 Acres 0 Regen 9 Partial 0 R/'W
#of | Merch | cun | 16'MBF | 16' MBF | 16' MBF
SpeciesName Trees Lo s Losgs Gross GM Net
Douglas-fir 533 2,115 98 153 149 135
White Fir 100 191 12 13 12 11
Ponderosa Pine 31 76 9 5 5 4
Incense-cedar 37 60 2 2 2
Unit Totals 701 2,442 119 173 168 152
Unit: 1-2B 17 Acres 0 Regen 17 Partial 0 R/'W
# of Merch | cun | 16'MBF | 16' MBF | 16' MBF
SpeciesName Trees Lo s Loos Gross GM Net
Douglas-fir 236 1,074 50 77 76 69
White Fir 448 970 59 65 63 56
Unit Totals 684 2,044 109 142 139 125
Unit: 1-3 4 Acres 0 Regen 4 Partial 0 R/'W
#of | Merch | cun | 16'MBF | 16' MBF | 16' MBF
SpeciesName Trees Lo s Loss Gross GM Net
Douglas-fir 146 457 21 33 32 29
White Fir 17 27 2 2 2 2
Unit Totals 163 484 23 35 34 31
Unit: 14 7 Acres 0 Regen 7 Partial 0 R/'W
#of | Merch | cun | 16'MBF [ 16'MBF | 16' MBF
SpeciesName Trees Lo s Logs Gross GM Net
Douglas-fir 219 446 21 32 32 29
White Fir 226 490 30 33 32 28
Printed :  8/12/2010 2:43:12PM Page 14 of 23




DEPARTMENT OF THE INTERIOR

UNITED STATES

Medford
Sampson Cove

BUREAU OF LAND MANAGEMENT TS 10-19
Ponderosa Pine 5 11 1 1 1 1
Unit Totals 450 947 52 66 65 58
Unit: 11-1 11 Acres 0 Regen 11 Partial 0 R/'W
#of | Merch | cun | 16'MBF [ 16'MBF | 16' MBF
SpeciesName Trees Lo s Losgs Gross GM Net
Douglas-fir 153 347 16 25 25 22
Ponderosa Pine 26 55 7 4 3 3
White Fir 2 4
Unit Totals 181 406 23 29 28 25
Unit: 11-2A 6 Acres 0 Regen 6 Partial 0 R/'W
#of | Merch | cun | 16'MBF [ 16'MBF | 16' MBF
SpeciesName Trees Lo s Loos Gross GM Net
Douglas-fir 314 1,128 52 81 80 72
White Fir 68 127 8 8 8 7
Ponderosa Pine 9 32 4 2 2 2
Incense-cedar 3 7
Unit Totals 394 1,294 64 91 90 81
Unit: 11-2B 7 Acres 0 Regen 7 Partial 0 R/'W
#of | Merch | cun | 16'MBF [ 16'MBF | 16' MBF
SpeciesName Trees Lo s Losgs Gross GM Net
Douglas-fir 138 448 21 32 32 29
Ponderosa Pine 37 100 12 6 6 5
White Fir 43 75 5 5 5 4
Unit Totals 218 623 38 43 43 38
Unit: 11-3 44 Acres 0 Regen 44 Partial 0 R/'W
#of | Merch | cun | 16'MBF | 16'MBF | 16' MBF
SpeciesName Trees Lo s Loos Gross GM Net
Douglas-fir 538 2,147 98 158 152 142
White Fir 417 1,148 70 76 74 66
Incense-cedar 99 164 5 5 5
Ponderosa Pine 13 57 7 4 4 3
Unit Totals 1,067 3,516 175 243 235 216
Unit: 15-2A 7 Acres 0 Regen 7 Partial 0 R/'W
#of | Merch | cun | 16'MBF [ 16'MBF | 16' MBF
SpeciesName Trees Lo s Logs Gross GM Net
Douglas-fir 141 1,245 58 90 88 80
Unit Totals 141 1,245 58 90 88 80
Printed :  8/12/2010 2:43:12PM Page 15 of 23



UNITED STATES Medford

DEPARTMENT OF THE INTERIOR Sampson Cove
BUREAU OF LAND MANAGEMENT TS 10-19
Unit: 15-2B 5 Acres 0 Regen 5 Partial 0 R/'W
# of Merch | cun | 16' MBF | 16' MBF | 16' MBF
SpeciesName Trees Lo s Loos Gross GM Net
Douglas-fir 260 582 27 42 41 37
Ponderosa Pine 6 20 3 1 1 1
Unit Totals 266 602 30 43 42 38
Unit: 15-3 6 Acres 0 Regen 6 Partial 0 R/'W
# of Merch | Ccun | 16'MBF [ 16' MBF | 16' MBF
SpeciesName Trees Lo s Loss Gross GM Net
Douglas-fir 153 467 22 34 33 30
White Fir 62 112 7 7 7 6
Unit Totals 215 579 29 41 40 36
Unit: 18-3 13 Acres 0 Regen 13 Partial 0 R/'W
# of Merch | cun | 16'MBF [ 16'MBF | 16' MBF
SpeciesName Trees Lo s Loos Gross GM Net
Douglas-fir 355 893 42 64 63 57
Ponderosa Pine 26 60 7 4 4 3
White Fir 19 32 2 2 2 2
Incense-cedar 24 30 1 1 1
Unit Totals 424 1,015 51 71 70 63
Unit: 18-4 30 Acres 0 Regen 30 Partial 0 R/'W
#of | Merch | cun | 16'MBF | 16' MBF | 16' MBF
SpeciesName Trees Lo s Loss Gross GM Net
Douglas-fir 408 1,216 57 88 86 78
White Fir 371 633 39 42 41 37
Incense-cedar 4 3
Unit Totals 783 1,852 96 130 127 115
Unit: 19-1 29 Acres 0 Regen 29 Partial 0 R/'W
#of | Merch | cun | 16'MBF | 16' MBF | 16" MBF
SpeciesName Trees Lo s Losgs Gross GM Net
White Fir 478 1,523 93 101 98 88
Douglas-fir 5 11 1 1 1 1
Incense-cedar 3 5
Unit Totals 486 1,539 94 102 99 89
Unit: 19-2 12 Acres 0 Regen 12 Partial 0 R/'W
# of Merch | cun | 16'MBF | 16' MBF | 16' MBF
SpeciesName Trees Lo s Loos Gross GM Net
Douglas-fir 416 1,365 63 98 96 87
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UNITED STATES Medford

DEPARTMENT OF THE INTERIOR Sampson Cove
BUREAU OF LAND MANAGEMENT TS 10-19
Ponderosa Pine 8 25 3 2 2 1
White Fir 12 23 1 2 1 1
Incense-cedar 1 2
Unit Totals 437 1,415 67 102 99 89
Unit: 19-3 21 Acres 0 Regen 21 Partial 0 R/'W
#of Merch | cun | 16'MBF | 16' MBF | 16' MBF
SpeciesName Trees Lo s Loss Gross GM Net
Douglas-fir 237 782 36 56 55 50
White Fir 196 419 26 28 27 24
Ponderosa Pine 6 17 2 1 1 1
Unit Totals 439 1,218 64 85 83 75
Unit: 29-1 21 Acres 0 Regen 21 Partial 0 R/'W
# of Merch Cull 16' MBF 16' MBF 16' MBF
SpeciesName Trees Lo s Loss Gross GM Net
White Fir 403 1,771 108 118 114 102
Unit Totals 403 1,771 108 118 114 102
Unit: 3-1 12 Acres 0 Regen 12 Partial 0 R/'W
# of Merch | cun | 16' MBF | 16' MBF | 16' MBF
SpeciesName Trees Lo s Losgs Gross GM Net
Douglas-fir 161 1,443 67 104 102 92
White Fir 92 263 16 18 17 15
Incense-cedar 1 4
Unit Totals 254 1,710 83 122 119 107
Unit: 3-2 31 Acres 0 Regen 31 Partial 0 R/'W
#of Merch | cun | 16'MBF | 16' MBF | 16' MBF
SpeciesName Trees Lo s Loss Gross GM Net
Douglas-fir 864 2,042 95 147 144 131
Ponderosa Pine 12 31 4 2 2 2
White Fir 1 1
Unit Totals 877 2,074 99 149 146 133
Unit: 3-3 32 Acres 0 Regen 32 Partial 0 R/'W
# of Merch Cull 16' MBF 16' MBF 16' MBF
SpeciesName Trees Lo s Loss Gross GM Net
Douglas-fir 1,535 3,206 149 231 227 205
White Fir 40 77 5 5 5 4
Ponderosa Pine 22 38 5 2 2 2
Unit Totals 1,597 3,321 159 238 234 211

Printed :  8/12/2010 2:43:12PM Page 17 of 23



UNITED STATES Medford

DEPARTMENT OF THE INTERIOR Sampson Cove
BUREAU OF LAND MANAGEMENT TS 10-19
Unit: 3-4 20 Acres 0 Regen 20 Partial 0 R/'W
# of Merch | cun | 16' MBF | 16' MBF | 16' MBF
SpeciesName Trees Lo s Loos Gross GM Net
Douglas-fir 630 1,453 68 105 103 93
White Fir 17 31 2 2 2 2
Ponderosa Pine 9 16 2 1 1 1
Incense-cedar 4 6
Unit Totals 660 1,506 72 108 106 96
Unit: 3-5 25 Acres 0 Regen 25 Partial 0 R/'W
#of | Merch | cun | 16'MBF | 16' MBF | 16' MBF
SpeciesName Trees Lo s Loos Gross GM Net
Douglas-fir 456 1,628 76 117 115 104
White Fir 1 1
Unit Totals 457 1,629 76 117 115 104
Unit: 30-2 2 Acres 0 Regen 2 Partial 0 R/'W
# of Merch Cull 16' MBF 16' MBF 16' MBF
SpeciesName Trees Lo s Loss Gross GM Net
White Fir 58 103 6 7 7 6
Douglas-fir 39 76 4 5 5 5
Unit Totals 97 179 10 12 12 11
Unit: 304 11 Acres 0 Regen 11 Partial 0 R/'W
#of | Merch | cun | 16'MBF | 16' MBF | 16' MBF
SpeciesName Trees Lo s Loss Gross GM Net
White Fir 207 387 24 26 25 22
Douglas-fir 79 169 8 12 12 11
Incense-cedar 14 22 1 1 1
Unit Totals 300 578 32 39 38 34
Unit : 31-1 10 Acres 0 Regen 10 Partial 0 R/'W
# of Merch | cun | 16'MBF | 16' MBF | 16' MBF
SpeciesName Trees Lo s Losgs Gross GM Net
White Fir 165 488 30 32 31 28
Douglas-fir 59 227 11 16 16 14
Unit Totals 224 715 41 48 47 42
Unit: 32-1 6 Acres 0 Regen 6 Partial 0 R/'W
# of Merch | Ccun | 16'MBF [ 16' MBF | 16' MBF
SpeciesName Trees Lo s Loss Gross GM Net
Douglas-fir 189 569 26 41 40 36
White Fir 129 224 14 15 14 13
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DEPARTMENT OF THE INTERIOR

UNITED STATES

Medford
Sampson Cove

Printed :

BUREAU OF LAND MANAGEMENT TS 10-19
Ponderosa Pine 16 40 5 3 2 2
Unit Totals 334 833 45 59 56 51
Unit: 32-2 14 Acres 0 Regen 14 Partial 0 R/'W
#of | Merch | cun | 16'MBF | 16'MBF | 16' MBF
SpeciesName Trees Lo s Losgs Gross GM Net
Douglas-fir 305 665 31 48 47 43
Ponderosa Pine 40 117 15 7 7 6
White Fir 58 113 7 8 7 7
Incense-cedar 38 59 2 2 2
Unit Totals 441 954 53 65 63 58
Unit: 32-3A 9 Acres 0 Regen 9 Partial 0 R/'W
#of Merch | cun | 16'MBF [ 16' MBF | 16' MBF
SpeciesName Trees Lo s Loss Gross GM Net
Douglas-fir 192 708 33 51 50 45
White Fir 65 142 9 9 9 8
Ponderosa Pine 1 3
Unit Totals 258 853 42 60 59 53
Unit: 32-3B 5 Acres 0 Regen 5 Partial 0 R/'W
#of | Merch | cun | 16'MBF [ 16'MBF | 16' MBF
SpeciesName Trees Lo s Losgs Gross GM Net
Douglas-fir 162 444 21 32 31 28
White Fir 32 86 5 6 6 5
Ponderosa Pine 1 2
Unit Totals 195 532 26 38 37 33
Unit: 9-2 13 Acres 0 Regen 13 Partial 0 R/'W
#of | Merch | cun | 16'MBF | 16'MBF | 16' MBF
SpeciesName Trees Lo s Loos Gross GM Net
Douglas-fir 396 995 46 72 70 64
White Fir 459 869 53 58 56 50
Ponderosa Pine 8 14 2 1 1 1
Incense-cedar 1 1
Unit Totals 864 1,879 101 131 127 115
Unit: 9-3 20 Acres 0 Regen 20 Partial 0 R/'W
#of | Merch | cun | 16'MBF [ 16'MBF | 16' MBF
SpeciesName Trees Lo s Logs Gross GM Net
Douglas-fir 88 822 38 59 58 53
White Fir 77 369 23 25 24 21
8/12/2010 2:43:12PM Page 19 of 23



UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF LAND MANAGEMENT

Unit Totals | 165 | 1,191 | 61 | 84 | 82 | 74
Unit: 9-4 22 Acres 0 Regen 22 Partial 0 R/'W
#of | Merch | cun | 16'MBF [ 16'MBF | 16' MBF
SpeciesName Trees Lo s Loss Gross GM Net

Douglas-fir 353 1,136 53 82 80 73

White Fir 64 136 8 9 9 8

Ponderosa Pine 11 33 4 2 2 2
Incense-cedar 5 7

Unit Totals 433 1,312 65 93 91 83
Printed :  8/12/2010 2:43:12PM
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UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF LAND MANAGEMENT

Stump to Truck Costs

Total (16' MBF)

Medford
Sampson Cove
TS 10-19

Total Stump to Net Cost / Net
Truck Costs Volume Volume
$379,609.90 2,618 $145.00
Detail
arding Loading
Unit Of Cost / Total
arding System Measure Units Unit Cost
Med Twr=40-70 mbf 521 $180.65 $94,118.65
Track Skidder mbf 2,375 $117.47 $278,991.25
Subtotal $373,109.90
Other Costs
Unit Of Cost / Total
Explanation Measure Units Unit Cost
Barracades Hour 4 $75.00 $300.00
Subtotal $300.00
Additional Move-Ins
Cost / Total
Equipment # Move-In Move In Cost
Yarder / Loader 8 $550.00 $4,400.00
Dozer 4 $450.00 $1,800.00
Subtotal $6,200.00
Printed :  8/12/2010 2:43:12PM Page 21 of 23



UNITED STATES Medford
DEPARTMENT OF THE INTERIOR Sampson Cove
BUREAU OF LAND MANAGEMENT TS 10-19

Other Allowances Costs

Total (16' MBF)

Total Other Net Cost / Net Total Buy Out
Allowances Costs Volume Volume * Cost
$92.409.30 2,618 $35.30 $0.00
Fuels Treatment Detail (16' MBF)
Total Cost/ Buy Buy Out
Cost Item Cost Net Vol * Out Cost
Hand Pile, Cvr - Level 2 76,600.00 29.26 N 0.00
Hand Pile Brn-Level 2 8,800.00 3.36 N 0.00
Subtotal | 85:400.00 32.62 0.00
Misc Detail (16' MBF)
Total Cost / Buy Buy Out
Cost Item Cost Net Vol * Out Cost
Directional Falling 469.30 0.18 0.00
Subtotal 469.30 0.18 0.00
Other Costs Detail (16' MBF)
Total Cost / Buy Buy Out
Cost Item Cost Net Vol * Out Cost
Skid Location 640.00 0.24 0.00
Skid Construction 1,500.00 0.57 N 0.00
Waterbar Skids 1,500.00 0.57 N 0.00
Landing Construction 1,650.00 0.63 N 0.00
Landing Clean up 750.00 0.29 N 0.00
Equipment Washing 200.00 0.08 N 0.00
Barricades 300.00 0.11 N 0.00
Subtotal 6,540.00 2.50 0.00

* Cost / Net Volume has been rounded to the nearest $0.01 Subtotals may not tie to Sale Total Cost / Net Volume.
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UNITED STATES Medford
DEPARTMENT OF THE INTERIOR Sampson Cove
BUREAU OF LAND MANAGEMENT TS 10-19

Consolidated Comments

General

Yarding Loading
Med twr yarder was used-most likely will get Yoader type machine to yard volume.
Barracades on 39 3¢ 32.1 rd and 38 2e 9.5 rd. not on RC's stips.

Road Costs

|Per Engineers report.

(see Engineering Appraisal for details).

Transportation

(see Transportation appendix for details).

Other Allowances

Landings= Cat; 32 Cable;13 = 45 total.Construction; 2 landings in an hour.

Cleanup= 4 Inds. in an hour. Waterbars 1/10th of Cat acres=40 ac. 2 acres an hour.
Skid Construction=2 hours per acre.

Prospectus

Printed :  8/12/2010 2:43:12PM Page 23 of 23
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UNITED STATES DEPARTMENT OF THE INTERIOR
BUREAU OF LAND MANAGEMENT
MEDFORD DISTRICT
SAMPSON COVE TIMBER SALE

TRACT NO. TS 10—19
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UNITED STATES DEPARTMENT OF THE INTERIOR
BUREAU OF LAND MANAGEMENT
MEDFORD DISTRICT — MEDFORD, OREGON

TITLE SHEET

e —
SCALE IN MILES

2 REV. NO.|DESCRIPTION | DATE [APPROV.
0 6 12

DESIGNED

REVIEWED

APPROVED

DRAWN BY JWR SCALE AS SHOWN
DATE May 2010 SHEET 1 OF 1

DRAWING NO. OR—11-9113.4-1




SAMPSON COVE TIMBER SALE
ROAD LOCATION MAP
CONTRACT NO. TS 10-19
EXHIBIT C-2; PAGE 1 OF 2
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. SAMPSON COVE TIMBER SALE
ROAD LOCATION MAP

CONTRACT NO. TS 10-19

EXHIBIT C-2; PAGE 20F 2
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EXHIBIT C 3
SHEET 1 OF 1
SAMPSON COVE TIMBER SALE
g, [EXCAVATION|  CORRUGATED METAL PIPE ; AGGREGATE™ g m 3 w w
ROAD m o SIZE DOWNSPOUT| < m g | £
NUMBER | & W g g g §
S e 1A B R : § : |
SPECIFICATION NO. 200 | 300 | 300 400400400400 ]400] 400400400 400400 800 700 | 900 | 1000 | 1200 1800 | 2100 | 2300
UNIT MP/STA | MP/STA | MILE/STA | ACRE | C.. CY. |LF.|LF.[LF.|LF.|LF.|EA |LF.|LF.|LF.[LF.| MLE | MLE | CY. C.Y. C.Y. C.Y. CY. | ACRE | MILE 8STA EA. EA EA
38263401 | 000 | 154 | 154 047
392302 | 000 | 060 | 0.60 1
30-2E-10.02 | 0+00 | 4+69 | 0.09 | 0.10 88 020 1
393E-17.00 | 000 | 125 | 125 125
30-3E-32.00 | 000 | 378 | 3.78 1.50 | 500 7
Landings 8.00
TOTAL 572 | 0.10 88 322 | 500 820 7 2
REV.NO. | | [ oave | [ aremov.
ltern 700 - Pit Run aggregate will be used to construct Armored Water Dips. u. m?w.m% gﬁﬁ%ﬁ OF
All armored water dips will have slope protection constructed of MEDFORD, OREGON
Pit Run material.
*
ALWAYS ESTIMATE OF QUANTITIES
K g
* FOR INFORMATIONAL USE ONLY, Inclate gradation. APPROVED _ S
QUANTITIES SHOWN ARE NOT PAY ITEMS. byt i SCALR Nowe
DRAWING NO. OR-11-01134-2




EXHIBIT C 4

SHEET 1 OF 1
SAMPSON COVE TIMBER SALE
STATION |TOSTATION| LENGTH |TYPicaL |[ALLIGNMENT| ROADWIOTH(13) | GRADIENT CLEARING WIDTH SURFACING (4)
ROAD NUMBER OR OR MILEOR |SECTION !cﬁn“- omcn | IOV | Mo BEYOND SRS BASE COURSE SURFACE COURSE REMARKS
MILE POST | MILEPOST | STATION | TYPE §§ SusarsOE §n§|% -H L R |MNBRINMT COMP. | rypg ) [amapmg MMM COMP. | rveg o) [amaomo
38-26-34.01 0.00 1.54 1.54 k] “ Blade Road Surface
3026302 0.00 0.00 0.00 ] “ 3 ._!-.o.!qo.ila._.sn!
New Conslruction/ |
30-26-10.02 0+00 4489 0.00 3 “ 4 | 4 Install Temporary
Draw Crossing |
30-3E-17.00 0.00 126 128 k] “ 3 Blade Road Surface
39-36-32.00 0.00 3.78 378 LT ] “ 3 “ 6 A | o4 !88?&_ s&go_.Oo-Q
CUT 8LOPE - L - 3 TURNOUTS _
s v e | RS
% - - TMELTAPER | _GUTURNOUT | SENBNTAPER ©. INTERVISIBLE AND NOT MORE THAN FT.APART.
SUBGRADE WIDTH SUBGRADE WIDTH .—4152.1....).252._. A S STV WIDENNG AND ROAD
APPROAGH APRONS SHALL BE SURFACED. ALWAYS
TYPICAL GRADING SECTION TYPICAL SURFACING SECTION TYPICAL GRADING SECTION NOTES THINK |
1. EXTRA SUBGRADE WIDTHB Qi
ALD TO BAGH FILL SHOULDER TFT.FOR g SAFETY
TYPE 1 TYPE 2 TYPE 38 e LoV o | e pr— p——
UNITED STATES DEPARTMENT OF THE INTERIOR
BUREAU OF LAND MANAGEMENT MEDFORD DISTRICT
MEDFORD, OREGON
CUT SLOPE
CUT SLOPE
w D 1 sioee SPECIFICATION SHEET
I—' DITCH| _ SUBGRADE WIDTH
— % — | SURFACNG SL0PE DESIGNED
FLLBLOPE CROWN SHALL BE 2% vz o erous |
TYPICAL SURFACING SECTION TYPICAL GRADING SECTION [apprOvED
| 3 DRAWN: [ SCALE
TYPE 4 TYPE & TYPE 6 § o —— riors
(-3




SAMPSON COVE TIMBER SALE FXHIBIT C=5

TYPICAL ARMORED WATER DIP CONSTRUCTION DETAIL SHEET 1 OF 1
NOTES
PLAN
— 1) THE WATER DIP INVERT SHALL BE SMOOTH AND

FREE DRAINING.

2) THE MINIMUM DIFFERENCE IN ELEVATION BETWEEN THE
SAG AND THE CREST OF THE WATER DIP ALONG THE
CUTSLOPE HINGE POINT IS 1.0 FEET.

ARMORED APRON
—_ 3) THE MINIMUM DIFFERENCE IN ELEVATION BETWEEN THE
SAG AND THE CREST OF THE WATER DIP ALONG THE

A-

- FILLSLOPE SHOULDER IS 1.5 FEET.
# 4) SKEW DIP MINIMUM 15-30 DEGREES FROM PERPENDICULAR

10'

TO CENTERLINE.
5) EXCAVATED MATERIAL SHALL BE UTILIZED IN CONSTRUCTION

—
VARIABLE TO OF WATER DIP. SIDECASTING IS NOT PERMITTED.

ROAD
SHOULDER I
NATURAL GROUND
6) PIT RUN MATERIAL SHALL BE PLACED ON FILL SLOPE
A % AND SUBGRADE OF ARMORED WATERDIP.
5 7) SEE ROAD RENOVATION WORKLIST FOR WATER DIPS

?
5 TO BE ARMORED.

8) EACH DIP SHALL BE REINFORCED WITH 30 CUBIC YARDS OF
PIT RUN ROCK, ON ROADWAY AND OUTFALL.

ARMORED
APRON

LEGEND

PROFILE

CUT/FILL SLOPES

SUBGRADE ARMOR MATERIAL
(PIT RUN)

FILL SLOPE ARMOR MATERIAL PIT RUN
OR OTHER APPROVED MATERIAL.

UNITED STATES DEPARTMENT OF THE INTERIOR
BUREAU OF LAND MANAGEMENT
MEDFORD DISTRICT — MEDFORD, OREGON

SKEW DIAGRAM

et TYPICAL ARMORED
16" ~4—OUTSLOPE 3-5% & Y s WATER DIP CONSTRUCTION
TR B A X7 S R ¥ - g
g AR R ! ° DESIGNED
uw REVIEWED
« APPROVED
N DRAWN BY JWR SCALE NONE
DATE June 2010 SHEET 1 OF 1

DRAWING NO. OR-11-9113.4—AWD




_——Existing Ditch ,

. — Existing Road /

PVT , us.

Exhibit C-6
SAMPSON COVE T.S.

39-2E-10.02
Sheet 1 of 1

Install NEY SE%
Temporary
Culvert
Sta 1+19 Install Temporary culvert in
Existing Ditchline. Remove Temporary
/ Culvert prior to October 15 to
Re-Establish Ditchline.
/ _ AN A+/m®/ End Construction Seed and Mulch full length of road
L-Line D surface prior to October 15
, Construct 14’ outsloped subgrade, no
, ditch,
\N\MV
/ 30’ 0 100’ 200
e —
,
Grode Line
1020 \h —
1% -1% roun ne | ¢
3% \l “m
S ¥
4o - >
c &
1010 9 % Tnsfall b
P REalll
U Temporary “lc
> Culjpert o
< o
l—lv
0 o]
1000 § S
O
N
£ ®
& <~
m I
0+ 2+00 3+00 4+00 S5+00 6+00 10+00 11+00 12+00 13+00
+ 60 +87 +72 _+23 +89
EXCAVATION _ 4 12 7 58
EMBANKMENT 4 i—
HAUL | o 3 | o 11




Sampson Cove T.S.
Exhibit C-7
Page 1 of 2

SAMPSON COVE TIMBER SALE
Roads Worklist

Described work shall be performed on the road prior to its use. The work includes blading road
surface, spot rocking, ditch cleaning, construction of armored water dips, and reconstruction and
armoring of existing water dips. All road work shall be inspected and work performed to the
design standards shown on the plans.

Road barricades removed during timber operations shall be replaced immediately after use. For
activities that are not finished in one dry season, barricades shall be re-installed before the wet
season, October 15",

NAT — Natural Surface CMP — Corrugated Metal Pipe

AWD — Armored Water Dip Jct.— Junction

Road 38-2E-34.01 (Cove Creek Quarry)

Aggregate/NAT
MP Remarks
0.00 Jet. 38-2E-34.00 Cove Creek.
1.07 End Existing Aggregate Surface. Begin Natural surface. Begin Blading.
1.54 End Blading.

Road 39-2E-3.02 (S Fork Cove Crk)

Aggregate/NAT
MP Remarks
0.00 Jet. 38-2E-34.01 Cove Creek Quarry.
0.60 Construct Temporary draw crossing. Remove upon completion of Log Haul.

Road 39-3E-17.00 (Burnt Crk Spur)

Aggregate
MP Remarks
0.00 Jet. 39-3E-21.00 Burnt Creek. Begin Blading.
1.25 Jet. Left 39-3E-18.03. End Blading.



0.45

1.27

1.46

1.51

1.64

2.14

2.23

2.28

2.56

2.63

2.85

3.46

3.78

Sampson Cove T.S.
Exhibit C-7
Page 2 of 2

Road 39-3E-32.00 (Little Hyatt L.ake Sp)
Pit Run

Remarks
Jet. Little Hyatt Prairie Road .

Jet. Left 39-3E-32.01.

Jet. Left 39-3E-30.00.

Existing Water Dip. Reconstruct to drain and armor with 30cy of 4” minus.
Jet. Right 39-3E-29.00.

Existing Water Dip. Reconstruct to drain and armor with 30cy of 4” minus.
Existing steel gate.

Existing Water Dip. Reconstruct to drain and armor with 30cy of 4” minus.
Existing Steel pipe gate. Begin Blading. Begin spot rocking.

Construct AWD

Construct AWD

Construct AWD

Construct AWD

End Blading.
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SPECIAL PROVISIONS

Before beginning road construction operations for the first time or after a shutdown of
seven or more days, the Purchaser shall notify the Authorized Officer of the date he plans
to begin operations. The Purchaser shall also notify the Authorized Officer if he intends to
cease operations for any period of 30 or more days.

Winterized - All road segments not completed during dry weather periods shall be
winterized, by providing a well-drained roadway by water barring, maintaining drainage,
barricades, and any additional measures necessary to minimize erosion and other damage
to the roadway, as directed by the Authorized Officer.

The P-line as staked in the field and as shown on Exhibit C, are intended to be used as a
control, and should be considered as being in the area of the finished grade.

Seed mix and Straw sources: At agency discretion

A) Provided from BLM: based on availability
OR
B) Purchased from approved Commercial source:

The application of dust abatement materials such as Lignin or approved petroleum based
dust abatement products shall be restricted from application just after wet weather or at
stream crossings or other locations that could result in direct delivery to a water body.

Water sources/ Pump chances — Listed are approved water sources. Other water sources
shall be approved by the Authorized Officer prior to use. The Purchaser is responsible for
all permits and fees from water sources on private or commercial sources.

Location:

ROAD # and NAME MP
38-2E-9.4B Divide Lakes 0.07
39-3E-3 Head of Sampson 0.42
39-3E-17 Sampson Creek #2 0.56
38-3E-19 Dead Indian Creek. #1 2.88
38-3E-21 Cove Creek #1 2.21
38-3E-21 Cove Creek #2 2.18

38-3E-21 Sampson Creek 4.94
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GENERAL - 100

Prework Conference(s):

A prework conference will be held prior to the start of new construction, improvements,

reconstruction, quarry development, surfacing, and soil stabilization. The Purchaser shall
request the conference at least 72 hours prior to the time it is to be held. The conference

will be attended by the Purchaser and/or his representatives, subcontractors and/or his or
their representatives and the Authorized Officer and/or his representatives.

The purpose will be to review the required work, exhibits and specifications, and to
establish a work schedule and a list of the Purchaser's representatives and subcontractors.
A Prework conference shall be scheduled at the work site for quarry development.

Definitions:

AASHTO - American Association of State Highway and Transportation Officials.
Current editions of tests and specifications.

ASTM - American Society for Testing and Materials.

Base Course - Surfacing structure consisting of crushed gravel or stone, crushed
sandstone, pit run rock, bank or river run gravels, etc., to provide support and, in the
event no surface course is placed, the running surface for traffic load.

BLM - Bureau of Land Management

Borrow - Excavated material required for embankments and other portions of the work.
Culvert - A pipe, pipe-arch, arch, or box structure constructed of metal, concrete, plastic
or wood which provides an opening under the roadway primarily for the conveyance of

liquids, pedestrians or livestock.

Curve Widening - Widening required on inside of curves to accommodate long log and
equipment hauling trucks.

Embankment - A structure of soil, aggregate, or rock material placed on a prepared
ground surface and constructed to subgrade.

End Haul - Excavated material moved, other than by dozer, to an embankment or waste
area to prevent sidecasting material outside of the road prism.

Excess Excavation - Material from the roadway in excess of that needed for construction
of the designed roadway (waste).
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Grading - Leveling to grade, shaping and smoothing of a road subgrade; the shaping of
roadside ditches as to grade and contour. In some instances includes smoothing of the
cut bank.

Pioneer Road - Temporary construction access built along the route of the project.

Plans - The approved drawings, or exact reproductions thereof which show the locations,
character, dimensions, and details of the work to be done.

Purchaser - The individual, partnership, joint venture, or corporation contracting with the
Government under the terms of a Timber Sale Contract and acting independently or

through their, or its agents, employees, or contractors.

Roadbed - The graded portion of the road within top and side slopes, prepared as a
foundation for the pavement structure and shoulders.

Road Centerline - Longitudinal center of roadbed.

Road Improvement - Work done to an existing road which improves it over its original
design standard.

Road Renovation - Work done to an existing road which restores it to its original design.

Roadway - The portion of a road within limits of construction. Usually from the toe of
the fill slope to a point where the cut slope intersects natural ground line. Synonym -
road prism.

Scale - In quarrying, consists of the removal of loose or overhanging rock adhering to the
solid face after a shot or a round of shots has been fired.

Scarification - The process of loosening or breaking up of the surface layer of soil or
road, usually to a specified depth.

Shoulder - The portion of the roadbed contiguous with the traveled way designed for
accommodation of stopped vehicles, safety, and lateral support of base and surface
courses.

Spalls - Flakes or chips of stone.

Specifications - A general term applied to all directions, provisions, and requirements
pertaining to performance of the work.

Specific Gravity - The ratio of the density of a material to the density of water obtained
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by weighing known volumes of both items in air. A specific gravity less than one
implies that the material will float.

Structures Bridges, culverts, catch basins, retaining walls, underdrains, flumes, splash
pads, downspouts, and other project features which may be involved in the work and not
otherwise classified in these specifications.

Subbase - Reinforcement of the subgrade with large particles of pit run or crushed stone.
Usually confined to roads having wet subgrades or subgrades with weak support
characteristics.

Surface Course - Top layer of a road structure consisting of finely crushed gravels or
asphalt designed to provide a smooth running surface for traffic load.

Subgrade - The top surface of a roadbed upon which the traveled way and shoulders are
constructed.

Traveled Way - The portion of the roadbed used for the movement of vehicles, exclusive
of shoulders.

Typical Cross Sections - Cross sectional plane of a typical roadway; showing natural
ground line and designed roadway in relation to cut and fill, through cut, and through fill.

Turnout - Extra widening of the roadbed at appropriate intervals on single-lane roads for
passing purposes.

Tests Used in These Specifications:

AASHTO T 11 Quantity of rock finer than No. 200 sieve.

AASHTO T 27 Sieve analysis of fine and coarse aggregate using sieves with square
openings; gradation.

AASHTO T &9 Liquid limit of material passing the No. 40 sieve.
Water content at which the soil passes from a plastic to a liquid state.

AASHTO T 90 Plastic limits and plasticity index of soil.
a. Plastic limit - lowest water content at which the soil remains plastic.
b. Plasticity index - range of water content, within which the material is
in a plastic state. Numerical difference between the liquid and
plastic limits of the soil.
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AASHTO T 96 Resistance to abrasion of small size coarse aggregate by use of the
Los Angeles machine.

AASHTO T 99 Relationship between soil moisture and maximum density of soil.
Method A - 4" mold, soil passing a No. 4 Sieve.
25 blows/layer & 3 layers.
Method D - 6" mold, soil passing a 19.00mm 3/4
inches sieve. 56 blows/layer & 5
layers.

AASHTO T 176 Shows relative portions of fine dust or claylike materials in soil or
graded aggregate.

AASHTO T 180 (OSHD 106-71) moisture density relationship of soil same as
AASHTO T 99 proctor but uses a 10-1b rammer & 18-in drop.

AASHTO T 191 Sand Cone. Density of soil in place: For subgrade use 6-inch or
12-inch cone. For rock surfacing for 1-1/2-inch minus to 3-inch minus
use 12-inch cone.

AASHTO T 205 Rubber balloon. Density of soil in place. Use for compacted or firmly
bonded soil.

AASHTO T 210 Durability of aggregates based on resistance to produce fines.

AASHTO T 224 Correction for coarse particles in the soil.

AASHTO T 238 Determination of density of soil and soil aggregates in place by nuclear
methods.

AASHTO T 248 Reducing field samples of aggregate to testing size by mechanical
splitter, quartering, or miniature stockpile sampling.

DES. E-12 Determination of relative density of cohesionless soils.

DMSO (dimethyl sulfide) - Determines volume of expanding clays in
aggregates. Usually associated with marine basalts.

Compaction equipment shall meet the following requirements:
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Vibratory roller. The drum diameter shall be not less than 48 inches, the drum width not
less than 58 inches, and have a turning radius of 15 feet or less. Vibration frequency
shall be regulated in steps to 1400, 1500, and 1600 vibrations per minute (VPM),
corresponding to engine speeds of 1575, 1690, and 1800 RPM. The centrifugal force
developed shall be 7 tons at 1600 RPM. It shall be activated by a power unit of not less
than 25 horsepower. The vibratory roller shall be self-propelled or drawn by a vehicle of
sufficient horsepower to enable the unit to travel through a loose layer of material at a
speed ranging from 0.9 mile to 1.8 miles per hour, as directed by the Authorized Officer.

The towing vehicle and roller or self-propelled unit meeting the above requirements shall
be considered a vibratory roller unit.

Vibratory compactor. Vibratory compactors shall consist of multiple or gang-type
compacting units or pads with a minimum variable width of 2 feet. It shall be
self-contained and capable of compacting material as required.

Other. Compaction equipment approved by the Authorized Officer.

CLEARING AND GRUBBING - 200

This work shall consist of clearing, grubbing, removing and disposing of vegetation,
debris, surface objects, and protruding obstructions within the clearing limits in
accordance with these specifications and conforming to the lines, grades, dimensions, and
typical cross sections shown on the plans.

Where clearing limits have not been staked, established by these specifications or shown
on the plans, the limits shall extend 10 feet back of the top of the cut slope and 5 feet out
from the toe of the fill slope.

Clearing shall consist of the removal and disposal of trees, logs, rotten material, brush,
and other vegetative materials and surface objects in accordance with these specifications
and within the limits established for clearing as specified under Subsection(s) (202),
(and)(202a),(and)(202b),(as shown on the plans),(and)(as staked on the ground)(as
posted).

Brush under 2 feet in height need not be cut within the limits established for clearing.

Standing trees and snags to be cleared shall be felled within the limits established for
clearing, unless otherwise authorized.
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Grubbing shall consist of the removal and disposal of stumps, roots, and other wood
material embedded in the ground, and protruding obstacles remaining as a result of the
clearing operation (in accordance with Subsection(s) (204a)(,) (and) (204b)(,) (and)
(204¢)(,) (and) (204d)(,) (and) (204e)(,)(between the top of the cut slope and the toe of the
fill slope). (Undisturbed stumps, roots and other solid objects which will be a minimum
of (3) feet below subgrades or slope surfaces of embankments are excepted.)

Stumps, (including those overhanging cut banks,) shall be removed within the required
excavation limits.

Stumps and other protruding objects shall be completely removed within the limits of
required embankments having heights of less than (4) feet. (When authorized, stumps and
other nonperishable objects may be left provided they do not extend more than 6 inches
above the existing ground line).

On excavated areas, roots and embedded wood shall be removed to a depth not less than
(6) inches below the subgrade.

On areas to be occupied by embankments having heights greater than (4) feet, no stump or
portion thereof shall remain within (3) feet of embankment subgrades or slope surfaces
after grubbing is completed.

Roots and embedded wood material shall be removed to a depth not less than 1 foot below
embankment subgrades or slope surfaces.

Clearing and grubbing debris shall not be placed or permitted to remain in or under road
embankment sections. (Such debris will, however, be permitted to remain under waste
material from full-bench construction on steep side slopes).

Disposal of (clearing and grubbing debris)(stumps and cull logs) shall be by scattering
(over government owned lands) outside of established clearing limits in a manner
acceptable to the Authorized Officer. The areas for such scattering shall have the prior
approval of the Authorized Officer.

Disposal of (clearing and grubbing debris)(stumps and cull logs) on nongovernment
property by (scattering)(,)(and)(burning)(,)(and) (chipping)(,)(and)(piling) this material
outside of clearing limits will be permitted provided the Purchaser obtains a written
permit from the property owner on whose property the disposal is to be made. The
Purchaser shall furnish the Authorized Officer a certified copy of the permit, and a written
release from the property owner absolving the Government from responsibilities in
connection with the disposal of debris on said property.
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Disposal of (clearing and grubbing debris)(stumps and cull logs) shall be by piling on
government lands outside of established clearing limits in an area and in a manner
acceptable to the Authorized Officer.

No grading will be permitted prior to completion and approval by the Authorized Officer
of the required clearing and grubbing work, except that stump grubbing may proceed with

the excavation of the road prism.

No clearing or grubbing debris shall be left lodged against standing trees.

ROAD STABILIZATION / DRAINAGE IMPROVEMENTS - 500

This work shall consist of reconditioning and preparing the roadbed and shoulders,
cleaning and shaping drainage ditches, trimming vegetation from cut and embankment
slopes, and cleaning and repairing drainage structures of existing roads in accordance
with these specifications, as shown on the plans, and as marked on the ground with
stakes or metal tags.

This work shall include the removal and disposal of slides in accordance with these
specifications.

The existing road surface shall be bladed and shaped to the lines, grades, dimensions,
and typical cross sections shown on the plans at the following locations:

Road No. From To
38-2E-34.01 1.07 1.54
39-3E-17.00 0.00 1.25
39-3E-32.00 2.28 3.78

Drainage ditches shall be bladed and shaped in accordance with the lines, grades,
dimensions, and typical cross sections shown on the plans.

The inlet end of all existing drainage structures shall be cleared of vegetative debris and
boulders that are of sufficient size to obstruct normal stream flow. Pipe inverts shall be
cleared of sediment and other debris lodged in the barrel of the pipe. The outflow area of
all pipe structures shall be cleared of rock and vegetative obstructions which will impede
the structure’s designed outflow configuration.

The finished grading shall be approved in writing by the Authorized Officer. The
Purchaser shall give the Authorized Officer 5 days notice prior to final inspection of the
grading operations.
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WATERING - 600

This work shall consist of furnishing and applying water required for the compaction of
embankments, roadbeds, backfills, base courses, surface courses, finishing and
reconditioning of existing roadbeds laying dust, or for other uses in accordance with
these specifications.

Water, when needed for compaction or laying dust, shall be applied at the locations, in
the amounts, and during the hours as directed by the Authorized Officer. Amounts of
water to be provided will be the minimum needed to properly execute the compaction
requirements in conformance with these specifications, and for laying dust during work
periods.

Water trucks used in this work shall be equipped with a distributing device of ample
capacity and of such design as to ensure uniform application of water on the roadbed.

- The Purchaser shall secure the necessary water permits and pay all required water fees for

use of water source(s) selected by the Purchaser and approved by the Authorized Officer.

AGGREGATE BASE COURSE - 700
PIT RUN ROCK MATERIAL

This work shall consist of hauling and placing one or more layers of pit run rock material
on the approved roadbeds in accordance with these specifications and conforming to the
lines, grades, dimensions, and typical cross sections shown on the plans.

Pit run rock materials used in this work shall be obtained from the source shown on the
plans. Development and mining of such source shall be in accordance with Subsection
1601 of these specifications.

Pit run rock material shall be placed in layers of sufficient thickness to accommodate the
material, except that the maximum thickness of any layer shall not exceed 10 inches.

Oversize material that cannot be accommodated in the layer shall be removed at the
source or on the road, and shall be disposed of as directed by the Authorized Officer.

When so indicated by the plans, filler or binder obtained from the source shown on the
plans shall be uniformly blended with pit run rock material on the road.

The roadbed as shaped and compacted under Section 500 of these specifications shall be
approved in writing by the Authorized Officer prior to placement of pit run rock material.
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Pit run rock material shall be placed on roadbed, blade processed and spread to required
dimensions.

Pit run rock material shall be compacted by routing construction and hauling equipment
over the full width of each layer placed.

Layers of pit run rock material placed and shaped as specified shall be uniformly
moistened or dried to the optimum moisture content for maximum density and compacted
to full width by compacting equipment conforming to the requirements of Subsections
103f, 103g, and 103h. Minimum compaction shall be one 1 hour of continuous
compacting for each 250 cubic yards, or fraction thereof, of pit run rock material placed
per layer.

Pit run rock material shall be surface bladed during the compaction operation to remove
irregularities and to produce a smooth running surface.

Pit run rock material used to repair or reinforce soft, muddy, frozen, yielding, or rutted

subgrades shall not be construed as surfacing required under this specification unless
approved in writing by the Authorized Officer prior to placement.

QUARRY AND BORROW PIT DEVELOPMENT - 1600

This work shall consist of quarry and borrow pit development and rehabilitation in
accordance with these specifications and conforming to the lines, grades, dimensions, and
typical cross sections shown on the plans.

The designated rock quarry site is located at the following location:
Subdivision Section T. R.

East Table Mountain SEV 8 39  3E

Development and reclamation work at these sites shall be in strict accordance with these
specifications and the mining and reclamation plan, as shown on the plans.

If the Purchaser elects to use a rock source other than the designated source, the rock
material produced shall comply with applicable sections of these specifications. If the
alternate source is located on BLM ownership and a current BLM plan is not available, a
development, mining, and reclamation plan shall be prepared by the Purchaser, and
submitted for approval by the Authorized Officer. Development, mining and reclamation
work shall be in accordance with the approved plan and 1600 specifications.
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If the designated source proves insufficient as to quantity and quality of the required rock
material, the Purchaser shall, when ordered in writing by the Authorized Officer, move
his crushing operation to an alternate materials source as shown on the plans and as
selected by the Authorized Officer. Development, extraction, and reclamation work on
the alternate source shall be in accordance with the mining and reclamation plans
prepared by the BLM. An equitable adjustment will be made in the contract price.

The operation of equipment related to the production of rock aggregate and quarry
operations shall be confined to the quarry operations area and to the designated tractor
trails as shown on the plans.

Overburden, trees, stumps, logs, and loose rock shall be removed back from the edge of
working quarry faces for a distance of 10 feet.

Overburden and reject material shall be placed at the disposal site shown on the plans as
directed by the Authorized Officer.

The Purchaser shall notify the Authorized Officer at least 5 days prior to commencing
quarry operations.

The Purchaser shall notify MSHA (Mining Safety and Health Administration) by
standard form or telephone, and in accordance with part 56, Chapter 1 of Title 30 Code
of Federal Regulations (CFR) of what date he intends to commence, terminate, and/or
temporarily close down operations of the quarry. Notice shall be submitted a minimum
of 10 days prior to the proposed date of the action to be taken. Notification shall be
submitted to:

Mining Safety and Health Admin.
Attn: Supervisor

P.O. Box 70

Albany, Oregon 97321

Commercial Phone No. 541-967-5825

Mining Safety and Health Admin.

117 107th Ave. NE

Bellevue, Washington 98004
Commercial Phone No. 206-442-7037

The Purchaser shall also prepare and submit to MSHA at the above address the quarterly
Employment Report and Injury and Illness Report for the mining operation.

The Purchaser shall comply with local and State Safety Codes covering quarrying
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operations, warning signs and traffic control.

Operations on the quarry site shall be so conducted that, both during and after
completion of work, erosion will be minimized and sediment will not enter streams or
other bodies of water. Waste or disposal areas and quarry access roads shall be located,
constructed, and maintained in a manner that will prevent sediment from entering live
streams or other bodies of water. Noncombustible debris and silt-laden water material
resulting from the quarry operation shall be placed in such waste or disposal areas as
shown on the plans and as directed by the Authorized Officer.

Upon completion of quarrying operations, overburden and waste materials shall be
disposed of in accordance with requirements of the approved reclamation plan or in a
manner approved in writing by the Authorized Officer.

Upon completion of quarrying operations, required site reclamation measures shall be
performed to the satisfaction of the Authorized Officer, including but not limited to the

following:

(a) Permanently seal or fill unused drill holes as directed by the Authorized

Officer.

(b) Construct water bars and take other erosion control measures as directed by
the Authorized Officer.

(c) Remove blockages from drainage systems, streams, and waterways, and

restore streams and waterways to their original courses.

(d) Erect barricades on quarry access roads as directed by the Authorized
Officer.

(e) Complete required site reclamation measures within 14 days after final
cessation of quarrying operations.

(k) Clear quarry benches and scale wall of loose or dislodged shot material and
move to a designated location within the quarry.

SOIL STABILIZATION - 1800

This work shall consist of seeding and mulching on designated cut, fill, borrow, disposal,
and special areas in accordance with these specifications and as shown on the plans.

Soil stabilization work consisting of seeding and mulching shall be performed on new
road construction, landings, and disturbed areas in accordance with these specifications
and as shown on the plans.

Soil stabilization work as specified under Subsection(s) 1802a shall be performed during
the following seasonal periods:
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From: August 1 to: October 31

The Purchaser shall furnish the following species of grass seed meeting corresponding
germination, purity, and weed content requirements:

Germination Purity Weed Content
Species Min. % Min. % Max. %
California Brome 85 95 0.2
Blue Wild Rye 85 95 0.2

The grass seed furnished shall meet the minimum requirement for Blue Tag Seed as set
forth in the latest edition of Oregon Certification Standards published by Oregon State
University. Seed source shall be approved by the Authorized Officer and shall be from
general region where the project occurs.

The Purchaser shall furnish the Authorized Officer a Seed Test Result from a certified
seed testing lab (Oregon State University), which shall include: date of test; lot number
of each kind of seed; seed source; and results of tests as to name, percentages of purity
and of germination, weed species and percentage of weed content, for each kind of seed
furnished and, in case of mixture, the proportions of each kind of seed. The seed must
have been tested within the last year to be accepted for use on this contract.

Genetically appropriate native plant species (seed or other native plant materials) shall be
selected as a first choice for project work. If native grass/forb seed or (other plant
materials) is not available, non-native species to be used shall be approved by the
appropriate resources specialist (botanist, native plant coordinator, etc.) and authorized
officer prior to application on the ground.

The Purchaser shall mix grass seed specified under Subsection 1804 in the following
proportions: Seed Mixture "A":

Percent of
Species Total by Wt. Lbs. per Acre
California Brome 50% 10
Blue Wild Rye 50% 10
TOTALS 100 20 1bs./ac.

Straw mulch shall be from native grass or other approved grain crops which are certified
weed free, and free from noxious weeds, mold, or other objectionable materials. Straw
mulch shall be in an air-dry condition and suitable for placing in a uniform manner. Straw
mulch shall be applied evenly in treatment areas to a depth of 2 inches (approximately
1000 Ibs/ac), or as directed by the Authorized Officer.

Mulch material shall be delivered to the work area in a dry state. Material found to be
wet will not be accepted. Material to be used in the mulching operation may be
stockpiled along the road designated for treatment provided it is maintained in a dry state
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and has the approval of the Authorized Officer.

Bulk mulching material required under these specifications shall be delivered to the work
area bound either by twine, string, or hemp rope. Wire binding and plastic twine will not
be permitted.

The Purchaser shall furnish and apply to acres designated for treatment as shown on the
plans, a mixture of grass seed and mulch material at the following rate of application:
Grass seed 20 Ibs./acre
Mulch 1000 Ibs./acre

Dry Method - Blowers, mechanical seeders, seed drills, landscape seeders, cultipaker
seeders, or other approved mechanical seeding equipment may be used when seed is to
be applied in dry form.

The Purchaser shall notify the Authorized Officer at least 5 days in advance of the date he
intends to commence the specified soil stabilization work.

Mulch that collects at the ends of culverts or accumulates to excessive depths on the
slopes shall be evenly spread by hand methods, as directed by the Authorized Officer’s
Rep.

No material shall be applied when wind velocities would prevent a uniform application of
the mix or slurry or when winds would drift the mix or slurry spray outside of the
designated treatment area.

Twine, rope, sacks, and other debris resulting form the soil-stabilization operation shall
be picked up and disposed of to the satisfaction of the Authorized Officer.
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Tract No : 10-19
Sale Name: Sampson Cove
Prep. By : Josh R
UNITED STATES Sale Date: Sept 16, 2010
DEPARTMENT OF THE INTERIOR
BUREAU OF LAND MANAGEMENT

ROAD MAINTENANCE AND ROAD USE APPRAISAL WORK SHEET

Summary of Costs

1. Road Use - Amortization: (1) $0.00/2898 MBF = $0.00/MBF 1/
(RC-3 & RC-3a) (Tot Sale Vol)

2. Road Maintenance Obligation:

$9209.11 + 50.00 + 50.00 + 50.00 = $9209.11
(2.1) (3.1) (4.1) (5.1) (RC-2¢c)
3. Rockwear Obligation:
50.00 + 5$0.00 + 5$0.00 + 50.00 = $0.00
(4.2) (5.2) (7.1) (7.2) (RC-2g)
4. Other Maintenance Payments:
Total (6) - $0.00
(RC-3a)
5. Purchaser Maintenance Allowances:
(7.32) Move INn . .« v v v v v e e e e e e e e e e $516.84
(7.3B) Culverts, Catch Basins, Downspouts . . . . . . . $868.58
(7.3C) Grading, Ditching e e e e e e e e e $1365.01
(7.3D) Slide Removal and Slump Repair . . . . . . . . . $0.00
(7.3E) Dust Palliative (Water) e e e e e e e e e e $6512.30
(7.3F) Surface Repair (Aggregate) e e e e e $0.00
(7.3G) Dust Palliative (Bituminous, Lignin, MgCl) . . . $0.00
(7.3H) Other . . . . . .« « « . o o o0 e e e e e $0.00
Total (7.3) = $9262.73
(RC-2a & Ex D)
(2+3+4+5) Total = $18,471.84/2898 MBF = $6.37/MBF 1/

(Total Sale Vol)

Costs are estimates only and do not include Profit and Risk.
1/ Enter on Timber Sale Summary Form OSO 5420-1.

OR110-9113-1
File S:\Ashland\Engineering Projects\2010\Timber Sales\Sampson Cove\SampsonCove.mdc



1. Road Use Fees - Amortization

R/W Rd Use Vol Road Use
Number Road Number Fee x MBF = Obligation

(1) Subtotal

2. BLM Maintenance - Timber Haul 1/ 2/ 3/ 4/ 5/

Road Number A Surf Maint Vol Total
and Segment N Type Mi x Fee x MBF = Maint
37-2E-7.02 A ASC 0.33 1.12 119 $43.98
38-2E-3.03 A ASC 0.24 1.12 119 $31.99
38-2E-3.04 A A ASC 0.63 1.12 119 $83.97
38-2E-3.04 B-CN ASC 0.73 1.35 119 $117.27
38-2E-9.00 A ASC 0.27 1.12 91 $27.52
38-2E-9.01 A ASC 0.25 1.12 64 $17.92
38-2E-9.04 A1 N ASC 0.30 1.35 82 $33.21
38-2E-9.04 A1 N ASC 0.14 1.35 63 $11.91
38-2E-9.04 B A ASC 0.42 1.12 64 $30.11
38-2E-9.06 N ASC 0.30 1.35 82 $33.21
38-2E-9.10 N ASC 0.24 1.35 41 $13.28
38-2E-27.00 A BST1 0.63 0.46 99 $28.69
38-2E-27.00 A BST1 4.60 0.46 119 $251.80
38-2E-27.00 A BST1 3.75 0.46 41 $70.73
38-2E-27.00 A BST1 3.45 0.46 41 $65.07
38-2E-27.00 A BST1 3.12 0.46 91 $130.60
38-2E-34.00 AlA ASC 0.51 1.12 1571 $897.36
38-2E-34.00 A2N ASC 0.23 1.35 1571 $487.80
38-2E-34.00 B N PRR 1.56 1.35 98 $206.39
38-2E-34.00 B N PRR 2.01 1.35 306 $830.33
38-2E-34.01 N ASC 0.63 1.35 146 $124.17
38-2E-34.01 N ASC 1.26 1.35 1021 $1736.72
38-3E-19.00 A BST1 0.95 0.46 114 $49.82
38-3E-29.03 N PRR 1.00 1.35 114 $153.90
38-3E-30.00 A PRR 0.30 1.12 38 $12.77
39-2E-3.02 N ASC 0.50 1.35 906 $611.55
39-2E-3.02 N ASC 0.09 1.35 672 $81.65
39-2E-10.00 N ASC 0.40 1.35 566 $305.64
39-2E-10.00 N ASC 0.86 1.35 538 $624.62
39-2E-10.00 N ASC 0.19 1.35 170 $43.61
39-2E-10.00 N ASC 0.38 1.35 40 $20.52
39-2E-10.00 N ASC 0.70 1.35 42 $39.69
39-2E-10.00 N ASC 0.99 1.35 88 $117.61
39-2E-10.01 N ASC 0.36 1.35 118 $57.35
39-2E-10.01 N ASC 1.00 1.35 250 $337.50
39-2E-11.00 N ASC 0.23 1.35 103 $31.98
39-3E-17.00 A ASC 1.50 1.12 70 $117.60
39-3E-17.00 A ASC 1.24 1.12 127 $176.38
39-3E-18.01 N ASC 0.24 1.35 70 $22.68
39-3E-18.03 N PRR 0.90 1.35 127 $154.31
39-3E-21.00 A ASC 0.45 1.12 197 $99.29
39-3E-21.00 A ASC 2.88 1.12 47 $151.60
39-3E-21.00 A ASC 1.06 1.12 38 $45.11
39-3E-21.00 A ASC 0.75 1.12 12 $10.08
39-3E-32.00 ADA PRR 0.22 1.12 57 $14.04
39-3E-32.00 ADA PRR 0.47 1.12 159 $83.70
39-3E-32.00 ADA PRR 1.81 1.12 182 $368.95
39-3E-32.00 E N PRR 1.52 1.35 99 $203.15

(2.1) Subtotal $9209.11

1/ Enter list of roads in Sec. 41(RC-2).
2/ Rockwear is included in fee as a maintenance cost for BLM maintained roads.
3/ Include lump sum logging damage repair (see Ex. D, Subsection 3108a Option F & 340la).



BLM Maintenance - Rock Haul 1/ 2/ 3/

Road Number A Surf Maint Vol Total
and Segment N Type Mi x Fee x C.Y. = Maint

(3.1) Subtotal

1/ Enter list of roads in Section 41 (RC-2).
2/ Rockwear is included in fee as a maintenance cost for BLM maintained roads.
3/ Include lump sum logging damage repair (See Ex. D, Subsection 3108a Option F & 340la).

Third Party Maintenance and Rockwear - Timber Haul 1/
MAINTENANCE (4.1) ROCKWEAR (4.2) 2/ 3/
Road Number A Maint Vol Total Rkwear Vol Total
and Segment N Mi x Fee x MBF = Maint Mi x Fee x MBF = Rkwear
(4.1) Subtotal (4.2) Subtotal

1/ Enter list of roads in Sec. 41(RC-2).
2/ Rockwear is included in fee as a maintenance cost for BLM maintained roads.
3/ Include lump sum logging damage repair (see Ex. D, Subsection 3108a Option F & 3401la).

Third Party Maintenance and Rockwear - Rock Haul 1/

MAINTENANCE (5.1) ROCKWEAR (5.2) 2/ 3/

Road Number A Maint Vol Total Rkwear Vol Total

and Segment N Mi x Fee x C.Y. = Maint Mi x Fee x C.Y. = Rkwear
(5.1) Subtotal (5.2) Subtotal

1/ Enter list of roads in Sec. 41(RC-2).
2/ Rockwear is included in fee as a maintenance cost for BLM maintained roads.
3/ Include lump sum logging damage repair (see Ex. D, Subsection 3108a Option F & 3401la).

Other Maintenance Payments - USFS or Others Perform Maintenance
Agreement Fee Fee Vol Maint
Number Road Number MBF/Mi x Mi = /MBF x Hauled = Cost

(6) Subtotal

Purchaser Maintenance - Rock Wear
TIMBER HAUL (7.1) ROCK HAUL (7.2) 2/ 3/
Road No 1/ A RkWear Vol Total Rkwear Vol Total
and Segment N Mi x Fee x MBF = RkWear Mi x Fee x C.Y.= Rkwear
38-2E-9.03 N 0.25 0.00 21 $0.00 0.00 0.00 0 $0.00
38-2E-34.00 C N 0.10 0.00 77 $0.00 0.00 0.00 0 $0.00
38-2E-34.01 B2N 0.61 0.00 115 $0.00 0.00 0.00 0 $0.00
38-3E-29.06 N 0.58 0.00 57 $0.00 0.00 0.00 0 $0.00
39-2E-1.00 N 0.32 0.00 64 $0.00 0.00 0.00 0 $0.00
39-2E-3.01 N 0.13 0.00 28 $0.00 0.00 0.00 0 $0.00
39-2E-3.02 N 0.30 0.00 106 $0.00 0.00 0.00 0 $0.00
39-2E-11.01 N 0.28 0.00 117 $0.00 0.00 0.00 0 $0.00
39-3E-32.01 N 0.40 0.00 96 $0.00 0.00 0.00 0 $0.00
(7.1) Subtotal $0.00 (7.2) Subtotal $0.00
1/ List all purchaser maintained roads and enter list in Section 41 (RC-2a). Don't repeat any

BLM maintained roads listed on appraisal. List may include new const. roads without fees.
2/ All surfaced roads have a rockwear fee, except no rockwear fee is charged for rock haul



on roads surfaced or resurfaced under this timber sale.
3/ Include lump sum logging damage repair (See Ex. D, Subsection 3108a Option F & 3401la).

7. Purchaser Operational Maintenance

Cost allowances must be limited to work required under timber sale Exhibit D.
If purchaser maint. such as dust control/damage repair is performed on BLM maint. roads,
add appropriate mandatory Ex. D provisions, RC-2a and RC-2h stips. Note in prospectus.

7.3A Move In

No Move Cost/ Dist Sub-
Equipment 1/ Units x in x 50 Mi x Factor = total
Motor Grader: 1 1 $335.00 0.59 $197.65
Back Hoe: 1 1 $335.00 0.59 $197.65
Loader: $335.00 0.59 $0.00
Water Truck: 1 1 $206.00 0.59 $121.54
Dump Truck 2/: $214.00 0.59 $0.00

(7.3A) Total $516.84

1/ Equipment limited to that allowed in Exhibit D. Refer to Sch. 20 Table 2.
2/ Dump truck is allowable for surface repair only.

7.3B Culvert Maintenance - Including Catchbasins and Downpipes 1/
Miles x Cost/Mi = Subtotal
2.97 292.45 $868.58

(7.3B) Total $868.58

1/ Does not include purchase or installation of culvert pipe. Refer to Sch. 20 Table 32.

7.3C Grading (Includes Ditches and Shoulders) 1/

Miles x Cost/Mi x Freq = Subtotal
Blade Road: 2.97 459.60 1 $1365.01
Blade Ditch: 0.00 153.20 0 $0.00

(7.3C) Total $1365.01

1/ Watch for double allowance on roadway preparation for dust palliative application.

7.3D Slide and Slough removal, Slump Repair (15 sta-yds. ea.) 1/

Type No Slides Hours Equip
Equipment /Slumps x Each x Cost = Subtotal
Grader: 0 0 119.90 $0.00
Loader: 0 0 84.43 $0.00
Backhoe: 0 0 62.55 $0.00

(7.3D) Total $0.00

1/ Maximum haul is 15 sta. yds. Use grader or front end loader only. Dump truck
not allowed in specifications. Refer to Sch. 20 Table 28.

7.3E Dust Palliative (Water) 1/

Spreading Hours

No Freqg Truck

Miles / MPH = Hours x Days x /Day = Hours
30.36 5 6.1 11 1 67.1

Load & Haul-Roundtrip = 2.0 6 1 12.0

Fixed Hours (3000 Gal. tanker)
Total Hours = 79.1



Truck Cost: $82.33/Hr. x 79.1 Hours = $6512.30

(7.3E) Total $6512.30

1/ Allow water for all BLM maint. non-oiled roads. Subsection 3403 requires 0.50 gal/syd.

.3F Surface Repair (Aggregate)

Production Cost: 1/ 0 C.Y. x $0.00/C.Y. = $0.00
Haul to Stockpile: 0 C.Y. x $2.18/C.Y. x 0.00 Mi = $0.00
Stockpile: 0 C.Y. x $1.18/C.Y. = $0.00
Load from Stockpile: 0 C.Y. x $1.30/C.Y. = $0.00
Haul from Stockpile: 0 C.Y. x $2.18/C.Y. x 0.00 Mi = $0.00
Process with Grader: 0 C.Y. x $1.00/C.Y. = $0.00

(7.3F) Total $0.00

1/ Use unit cost from Road Construction Cost Guide.

.3G Dust Palliative (Bituminous, Lignin, Magnesium Chloride)

(7.3G) Total
.3H Other
Fallen Timber Cutting: 1/ 0.0 Hours x $0.00/Hour = $0.00
Brush Cutting/Tree Trimming: 2/ 0.0 Hours x $0.00/Hour = $0.00
0il/Asphalt Materials: 3/ Lump Sum = $0.00
Signing for Dust Palliatives: 4/ Lump Sum = $0.00

Misc. L.S. = $0.00

(7.3H) Total $0.00

1/ Exhibit D Subsection 3104.
2/ Exhibit D Subsection 3107.
3/ Exhibit D Subsection 3401la.
4/ Exhibit D Subsection 3405b.



UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF LAND MANAGEMENT

Summary of All Roads and Projects T.S. Update 04/15/10
T.S. Contract Name: Sampson Cove TS Sale Date: 9/16/2010
Prepared by: Josh R Ph: 2258 Print Date: 7/26/2010 2:54:27 PM
Construction: 4.89 sta (Surfaced 0.00 sta Natural 4.89 sta)
Improve: 0.00 sta Renov: 396.00 sta Decom: 0.00 sta Temp: 5.28 sta

200 Clearing and Grubbing: 0.0 acres ..........cciiceetnnnnnrreronaccanes $109.28
Clearing: 4.9 sta Grubbing: 0.1 acres
Slash Treatment: 0.0 acres

300 EXCavALions 88 iOF ... sesenes oo e ie sesayees soves e deesne vee $521.55
Haul: 15 sta-yds

400" DXafniaQes ... o s ie i cn 5% TaDAREE G s RES 9 R SRR YRR BREewec $267.60
Culvert: 0 1f wt = 0 1lbs
DownSpout: 0 1f
PolyPipe: 20 1f

K00 RenNOVALLION: = caiiai cu/emiuidéd oa sieme sl eesietsi@niEs & eeidinis damme en eaemmnas e $1,479.91
Blading 3.22 mi
SUYFACING ! suivnis parsraan wemehs o S@@em@s 56 e S8 Seweie s e weiwem Qe e e e $12,293.65
Quarry Name: E Table Mtn 710 cy

1300 GeOLERELLOS T . ix sii v sioe eoreineime oo siaree aio e as o s es e s sm e e B wa e ainge sene $0.00
1400 SLOPE PYOLEEELONT i smmeminss o wwisimims s5s swmssares e smomsnd 05 S260005 ie e $0.00
1800 Soil Stabilization: 0.0 @CIeS .....ivieeveeresstsanrsnnssseaseasenns - $3,898.28
1900 CattleguardS: ...ceceoetesnonsessasancssssscasostassosessssescasanaans $0.00
2100 RoadSide Brushing: 0.0 8CresS ....icieeesvsssnsssssssinsiosssssioanms $0.00
2200 Surface Treatment: 0.0 tONS ...cveeieviunnssrsasarsscassoasossocssasas $0.00
2300 Engineering: 0.00 Sta@. ......civensvranesrennrssnsssnescsnssnssnsssans $0.00
2400 MINnOor CONCTELE T :wn: siv wiaisinn sis sisliiaies s e @ oo e vnis §Haaese e sie e oo $0.00
2500 GaBions: son coveuesn wRiEa i T S e e ST SRR SR SRR § $0.00
G000 MISCETLENEORER o venisis st FaiRmm@es we Sl s iaraies o Euerae s Cemess wemisnine s s $3,109.84
Mobilization: Const. $1,208.95 Surf. $933.70.....ccvvaesenasocsnsonoenes $2,142.65
QUATYY DEVELODIMERE S cuiss amrviens swemmms e 5m mms nen susiafes e7eess s sy 1w pee vsiee Lo $964.00
Total: 2,898 mbf @ $8.55/mbf = $24,786.76

Notes:

Quantities shown are estimates only and not pay items.
Surfacing Quantities are COMPACTED in place cubic yards.
File D:\JRobeson\2010\TSales\Sampson Cove\SampsonCove.mdb



ROAD CONSTRUCTION SUMMARY

T.S. Contract Name: Sampson Cove TS Sale Date: 9/16/2010
Road Number: 38-2E-34.01 Road Name: Cove Crk Quarry

Road Renovation: 1.87 mi 14 ft Subgrade 3 ft ditch T.S. Update 04/15/10
200 Clearing and Grubbing: 0.0 @CresS . .....'vetemrnnenrennennrensnneneennns $0.00
Clearing:0.0 sta Grubbing:0.0 acres

Slash Treatment:0.0 acres

300 EXCAVALION: vt voies cion s somnsas ssuns se aesnses sss sn sy en seoes s ees s $0.00
200 Drainage: & i el v Pod i sasaitieie pissin e s e e sis e ey e Ammie mlae $0.00

Culvert: 0 1f wt = 0 lbs ‘factor = 1.2

DownSpout: 0 1f

PolyPipe: 0 1f
500 RenovabIon: 5.0 viied feh, i 6o i Samei w8 pltoesie smememiae siem e smeimiere g 1 $216.01

Blading 0.47 mi
SN EaC I NG i imie9 0 Cradi R E T L it B e il e it Tas i simatis Bargtm e $0.00
1300 Geotextiles: ............ SN 8 KR BRSO T S T % MR TR i $0.00
I400 'Stope: PretechIonsy i sus s ioacs v iahel ieanies inning ik Tan.di snes vawes o $0.00
1800 :Soil Stabilization: 0.0 ACYes i i s o sa i o i oa Feieh vanes eees $0.00
1900 Catbtleguards: : sanas fon o dihes BLaEsh ey dEEs i veh.aeeeiE: veies & $0.00
2100 BoadsSide Brushing: 0.0 8CTes ;s svssnssaeda o ie velessn @es@h &s $0.00
2200 Sufface Treatmenk: 0:0 LONS o iswmy o5 soan Sergeiind sasils Saes srvvaesie s $0.00
2300 Engineexring: 0.00 SEas e ovien snseaiis Seesss smpas valals ey e $0.00
2400 Minor Conereber o swims rwdanen s dan oose @ gemeies dase: Sy stsemw &% s $0.00
2500:6CabionsS: e seasi mieas EaanG i ahees senaEs MEee v BOR RS SEITEE RIVEE SRR $0.00
2000 Miscellaneous: o v an Sulilis o oad e S CUReh Ve s waTIe LeNEE S $0.00
Mobilization: Const: $12.05 Surf. 50.00..:65 on waens ebiion snve s S o $12.05
Quarry Development: o e Y e S e SO B BT e ST e $0.00

Total: $228.06

Notes:
Quantities shown are estimates only and not pay items.
Surfacing Quantities shown are COMPACTED in place cubic yards.



Road Construction Worksheet

Road Number: 38-2E-34.01 Road Name: Cove Crk Quarry

Section 200 Clearing and Grubbing:

00

00

00

01

00

00

.00

00

00

.00

00

00

00

00

.00

Subtotal: 50.
Section 300 Excavation:
Subtotal: S0.
Section 400 Drainage:
Subtotal: $0.
Section 500 Renovation:
Blading: $459.60/mi x 0.47 mi = $216.01
Subtotal: $216.
Surfacing:
Subtotal: $0.
Section 1300 Geotextiles:
Subtotal: $0.
Section 1400 Slope Protection:
Subtotal: $0
Section 1800 Soil Stabilization:
Subtotal: $0.
Section 1900 Cattleguards:
Subtotal: $0.
Section 2100 Roadside Brushing:
Subtotal: S0
Section 2200 Surface Treatment:
Subtotal: $0.
Section 2300 Engineering:
Subtotal: $0.
Section 2400 Minor Concrete:
Subtotal: $0.
Section 2500 Gabions:
Subtotal: $0.
Section 8000 Miscellaneous:
Subtotal: $0
Mobilization:
Construction - 1.00% of total Costs = $12.05
Surfacing - 0.00% by rock volume = $0.00
Subtotal: $12.
Quarry Development:
Based on 0.00% of total rock volume
Subtotal: $0.

Total: $228.



ROAD CONSTRUCTION SUMMARY

T.S. Contract Name: Sampson Cove TS Sale Date: 9/16/2010
Road Number: 39-2E-10.02 Road Name:

Road Construction: 0.09 mi 14 ft Subgrade ft ditch T.S. Update 04/15/10
200 Clearing and Grubbing: 0.0 GCreS ...t viiiteeineeeeeeenssenenennsnsns $109.28
Clearing:4.9 sta Grubbing:0.1 acres

Slash Treatment:0.0 acres

300 Excavation: 8B ¥ i sesissenes snsaees s BN SRS ks Shere s BeiEIsEE w $521.55
Haul: 15 sta-yds

400 Drainage: 555605 it dl 58505 Faheh T ee et 59 shm-m S iaai 5008 bachiers we e sie $267.60
Culvert: 0 1f wt = 0 lbs factor = 1.2
DownSpout: 0 1f
PolyPipe: 20 1lf

500 RENGVabionz! ok 56 5ol 455% 05 Dol in vetes SSisves vhanias van 0500 5% 1aEEE aa $0.00
SULEACING T o5 55 5% 3 TE048 e ih VRTEE MaAEEE O Een 0E Vi 0% TR G e s ek e $0.00
1300 -GeoteXtlless i fii i ven sneeneh raenie i sereeds ieien.en T we e oh s aE v $0.00
1400 Slope ProLeCLiony i .ih desvviss seves s veba e sa i e R Bl SRiae v $0.00
1800 Soil :Stabilization: 0.0 ACYES ..l sieivieses ealileis simivade sty swi@e el e $95.08
1900 Cateleguards: i m i s enaval venan o SRR VVEEE SO Sees SEeE s $0.00
2100 RoadSide: Brushing: 0.0 QCreSE: & svue: os aeven sa v «oeied s sl ieve $0.00
2200 Surface Treatment: 0.0 LONS .. verniveecinusssnssssasnossssissannsssin $0.00
2300 Engineering: 0.00 stal ............................................. $0.00
2400 Minor Coneretes o ivish ianis shds dousiievah Ime avien bviews ey s v $0.00
2500 GabIoNss o sl soiiEs SEREERTEE SRS FEETeNIEE e PEEE TR PR SR S $0.00
B000 MiscellaneousS: :o: iciessing i wuiies aisen Fasmess Vel s #iass Suma e vee s $0.00
Mobilization: Const. 555.40 Surf. SO0:00. cuus s s ewae weived s e s $55.40
Quarry Development: ....civocrvsinsrassrsodiadsnesnsnaensasiaonsasasssss $0.00

Total: $1,048.91
Notes:

Quantities shown are estimates only and not pay items.
Surfacing Quantities shown are COMPACTED in place cubic yards.



Road Construction Worksheet
Road Number: 39-2E-10.02 Road Name:

Section 200 Clearing and Grubbing:
Clearing - Light: $14.80/sta x 4.89 sta = $72.37
Grubbing - Light: $369.06/acre x 0.10 acres = $36.91

Section 300 Excavation:
Excavation - Common: $1.75/cy x 88 cy = $154.00
Subgrade Compaction: 5 Sta/hr $19.20/sta. x 4.9 sta =
Compaction - Common: $0.87/cy x 88 cy = $76.56

End Hauling - 200 to S000 ft: $0.11/sta-yd x 15 sta-yd = $1.65

Blading: $39.97/station x 4.89 stations = $195.45

Section 400 Drainage:
Poly Pipe 12 inch 20 1f x $13.38/1f

$267.60

Section 500 Renovation:

surfacing:

Section 1300 Geotextiles:

Section 1400 Slope Protection:

Section 1800 Soil Stabilization:
Seed and Mulch
Native Grass Seed 0.2 Acre x $140.00/Acre = $28.00
Native Grass Straw 0.2 Acre x $125.00/Acre = $25.00
Labor 0.2 Acre x $210.40/Acre = $42.08

Section 1900 Cattlejuards:

Section 2100 Roadside Brushing:

Section 2200 Surface Treatment:

Section 2300 Engineering:

Section 2400 Minor Concrete:

Section 2500 Gabions:

Section 8000 Miscellaneous:

Mobilization:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

$109

$521.

$267

$0

$0.

$0.

$0.

$95

$0

$0.

$0.

$0.

$0.

$0.

$0.

.28

55

.60

.00

00

00

00

.08

.00

00

00

00

00

00

00



Road Number: 39-2E-10.02 Continued

Construction - 4.58% of total Costs = $55.40

Surfacing - 0.00% by rock volume = $0.00
Subtotal: $55.40

Quarry Development:

Based on 0.00% of total rock volume
Subtotal: $0.00

Total: $1,048.91



ROAD CONSTRUCTION SUMMARY

T.S. Contract Name: Sampson Cove TS Sale Date: 9/16/2010
Road Number: 39-2E-3.02 Road Name:

Road Renovation: 0.60 mi 14 ft Subgrade 3 ft ditch T.S. Update 04/15/10
200 Clearing and Grubbing: 0.0 acres .........oeierenrerrrranrrnnseassnas $0.00
Clearing:0.0 sta Grubbing:0.0 acres

Slash Treatment:0.0 acres

F00 BEXCAVACLION: valivis swiias iemei sl av o/ sieie@iins we s@seiems semmees sisasme wes s » $0.00
400 Drainages wvss ceosmiams s eieis s d6eeseisas Semmaen e suisine we sieae S s e - $0.00
Culvert: 0 1f wt = 0 lbs factor = 1.2

DownSpout: 0 1f
PolyPipe: 0 1f

00 RENOVABLON: « ivi srivvon siavaisis sinwmdues o aon i g eniess o0 sieomim vis §.6.8 35 8@ 80w en oy oee $0.00
SUEFACLRAGE wovwwisne vivaims smmemwn s soweweme sae weEeRgin e Seaaoa Seisae «s SOV sasas $0.00
1300 CROLEBREILEES 4 oxnir smsinm s v e sise o s bismes et vt s sins nesiaeiain we vl dd eeiiss $0.00
1400 S1lope Prot@CLLIONM: ...t etnnunrconessassnanasesssasreeassasssssscnssses $0.00
1800 Soil Stabilization: 0.0 ACYeS ....c.vcitivnnasessasssssssannasasnans $0.00
1900 CattlequardS: ... .sossceceaoasennsssrsiasrssanasaainbatsiasessisavansssa $0.00
2100 RoadSide Brushing: 0.0 A@Cres .........ciiiirisrorerasesarsaassansans $0.00
2200 Surface Treatment: 0.0 COMS ...vvvvrrierrnerinranersseseasoosnsasns $0.00
2300 Engineering: 0.00 Sta. .....c.ocuvrinuisesernntoaarenataonarrocscscnns $0.00
400 MINOT CONCYOEE T v iviinis shmm e s s daiaesaias fmimie®/sie S s minse sejoe oime 5 o800 $0.00
B0 BABIBNE T o cevvamem weeme SamimEIe e simm sTeH H S e e ers B s e 56 808 2 $0.00
BOO0 MISCELIAMOOUST & cavvoniame miomisaion s sisiemuan swameme w Sea 08 648 FHSEE Hes @ s & $1,009.84
Mobilization: Const. $56.31 Surf. $0.00........ ...ttt iiaanrrnnnaaass $56.31
QUArYY DeveloPmMeNE: ... .u.ouuetenueresanesssssssssesessnssnnasssssesoanas $0.00

Total: $1,066.15
Notes:

Quantities shown are estimates only and not pay items.
Surfacing Quantities shown are COMPACTED in place cubic yards.



Road Construction Worksheet
Road Number: 39-2E-3.02 Road Name:

Section 200 Clearing and Grubbing:

Subtotal: $0.

Section 300 Excavation:

Subtotal: $0.
Section 400 Drainage:

Subtotal: $0.
Section 500 Renovation:

Subtotal: $0.
Surfacing:

Subtotal: $0.
Section 1300 Geotextiles:

Subtotal: $0.
Section 1400 Slope Protection:

Subtotal: $0.
Section 1800 Soil Stabilization:

Subtotal: $0.
Section 1900 Cattleguards:

Subtotal: $0.
Section 2100 Roadside Brushing:

Subtotal: $0.
Section 2200 Surface Treatment:

Subtotal: $0.
Section 2300 Engineering:

Subtotal: $0.
Section 2400 Minor Concrete:

Subtotal: $0.
Section 2500 Gabions:

Subtotal: $0.

Section 8000 Miscellaneous:
Temp Draw Crossing

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Dump truck 10 cy 2 hr x $85.77/hr = $171.54
FE Loader 950B (3cy) 2 hr x $84.43/hr = $168.86
Backhoe 30 in 8 hr x $83.68/hr = $669.44
Subtotal: $1,009.

Mobilization:
Construction - 4.66% of total Costs = $56.31
Surfacing - 0.00% by rock volume = $0.00
Subtotal: $56.

Quarry Development:
Based on 0.00% of total rock volume
Subtotal: $0.



Road Number: 39-2E-~3.02

Continued

Total: $1,066.15

——




ROAD CONSTRUCTION SUMMARY

T.S. Contract Name: Sampson Cove TS Sale Date: 9/16/2010
Road Number: 39-3E-17.00 Road Name: Burnt Crk Spur

Road Renovation: 1.25 mi 14 ft Subgrade 3 ft ditch T.S. Update 04/15/10
200 Clearing and Grubbing: 0:0 ACYes i i ivisiiies s seieeiian samae e v@sei is o $0.00
Clearing:0.0 sta Grubbing:0.0 acres

Slash Treatment:0.0 acres

300 Excavation:

400 Drainage: ..

.........................................................

.........................................................

Culvert: 0 1f wt = 0 1lbs factor = 1.2

DownSpout:

0 1f

PolyPipe: 0 1f

500 Renovation:

.........................................................

Blading 1.25 mi

Surfacing: e <.

1300 BEOTERETIOET . cie cierim s sas e es sere sceo 56 snm s e s st bebs s & wmes e -

1400 Slope ProteChionN: ......c:ecsersssensaseceansasasersssssasnasessssnnanss

1800 Soil Stabilization: 0.0 ACYES .ii e« si vevessi se vialieslas seeei desamas e

1900 CatblegnRardsy ........ii idwsi s seveeem s sl @i o8 Va e s o eai Ve o6 we

2100 RoadSide Brushing: 0.0 aCres ....iiesisisseatsntstsassssssassseassans

2200 Surface Treatment: 0.0 EONS i vevuivamss ooiionswiasm smsots e eeaen e

2300 Engineering: 0.00 Sta. ....iuiiritiiiiiriirrnnnronernsscssenasnsasasss

2400 MinoY CONCLEEL@ ! .. iwiasn iwme s sis eaiemieate s s s w S0 a6 s mimiein e e ew) e

2500 Gabions: ..

.........................................................

B000 MiSCOYlATIEOMET (i sui scammam smomeisis s S s emes 0N Eorein eeivms yem e v ey men e 8m e

Mobilization: Const. $32.04 Surf. $0.00.......00c0tetrreresncsnsssansnns

QUBZILY DEVEIODMENE S +o vovos sis nomos s sism s s s seesssesassssssssonesssvaiinses

Notes:

Quantities shown are estimates only and not pay items.
Surfacing Quantities shown are COMPACTED in place cubic yards.

.00

.00

.50

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.04

.00

.54



Road Construction Worksheet

Road Number: 39-3E-17.00 Road Name: Burnt Crk Spur

Section 200 Clearing and Grubbing:
Section 300 Excavation:
Section 400 Drainage:

Section 500 Renovation:
Blading: $459.60/mi x 1.25 mi = $574.50

Surfacing:

Section 1300 Geotextiles:
Section 1400 Slope Protection:
Section 1800 Soil Stabilization:
Section 1900 Cattleguards:
Section 2100 Roadside Brushing:
Section 2200 Surface Treatment:
Section 2300 Engineering:
Section 2400 Minor Concrete:
‘Section 2500 Gabions:

Section 8000 Miscellaneous:

Mobilization:
Construction - 2.65% of total Costs = $32.04
Surfacing - 0.00% by rock volume = 50.00

Quarry Development:
Based on 0.00% of total rock wvolume

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Total:

$0.

$0.

$0.

$574

$0.

$0.

$0.

$0.

$0.

$0.

$0.

$0.

$0

$0.

$0.

$32

$0.
$606.

00

00

00

o))

00

00

00

00

00

00

00

00

.00

00

00

.04

00

54



ROAD CONSTRUCTION SUMMARY

T.S. Contract Name: Sampson Cove TS Sale Date: 9/16/2010
Road Number: 39-3E-32.00 Road Name: Little Hyatt Lake Sp
Road Renovation: 3.78 mi 14 ft Subgrade 3 ft ditch

200 Clearing and Grubbing: 0.0 acres
Clearing:0.0 sta Grubbing:0.0 acres
Slash Treatment:0.0 acres

S0 BROBVAR LTS rviein mummims smaiasy sreissaieipeinsn HaEeiE o ST G B

400 Drainage: .. i ot v ieme e ensnsnesenoronenaesosonasansnsns

Culvert: 0 1f wt = 0 lbs factor = 1.2
DownSpout: 0 1f
PolyPipe: 0 1f

DOD REITOVEATTOMNT oins e syscaem serareismmiems samivis e e deisiame

Blading 1.50 mi

B LT B o = Vo 15 2 T

Quarry Name: E Table Mtn 710 cy

1300 GEOLEXEIleS: . .tut et e s rnneeeeneesnanananeanennns
1400 Slope ProteChion: . ... ... ueinenennneerennnnsssnnsannnss
1800 Soil Stabilization: 0.0 aCres .........oeeeveunvinsans o
1900 Cattlequaras: i ivias iesan et mas im e leaiien b ses em e
2100 RoadSide Brushing: 0.0 ACres .....iiciesiaisessssiaesess
2200 Surface Treatment: 0.0 CONS nu.. o cianeis smivaifon sovss ae s
2300 Engineering: '0.00 BStaz wxn siewves seinian sieseie Lehes a5
2400 'Minor Conerete: ik iwn s svedies Galen i Faasiin RaEss oy
2500 Gabions: «eur cssiaen Sowus: SREaaER SONREE VEIE it aeE e
B8000TMASCOLYIANGOUS S wuvws wem o vavaie o Vaknd 5% Swvhtean Beees
Mobilizagion: Const. $841.08 Surf. $933.70« mwwma sewies s

QUATYY DeVRlOoDMENt: ouu s waw in siiecde i sl wa Saiam o e s v

Notes:
Quantities shown are estimates only and not pay items.

....................................

T.S. Update 04/15/10

............. $0

............. $0

Total: $17,821.

Surfacing Quantities shown are COMPACTED in place cubic yards.

$0.

00

.00

.00

.40

.65

.00

.00

.00

.00

.00

.00

.00

.00

.00

.00

.78

-00

83



Road Construction Worksheet

Road Number: 39-3E-32.00 Road Name: Little Hyatt Lake Sp

Section 200 Clearing and Grubbing:

Section 300 Excavation:

Section 400 Drainage:

Section 500 Renovation:
Blading: $459.60/mi x 1.50 mi = $689.40

Pitrun

Quarry Name: E Table Mtn

Length TopW BotW Depth CWid

Subtotal:

Subtotal:

Subtotal:

Subtotal:

#TOs Width F.W.L Taper Other

Rock Volume

= 500cy

500cy

Ripping: 100% x $3.65/cy x 500cy = $1,825.00

Processing: $1.23/cy x 500cy

$615.00

Basic Rock Haul cost: $0.87/cy x 500cy = $435.00
Rock Haul -15% grades: $1.31/cy-mi x 500cy x 7.50 mi= $4,912.50
Rock Haul St& Co Roads: $0.58/cy-mi x 500cy x 3.00 mi= $870.00

Pitrun

Quarry Name:
Comment: Armoring for Waterdips

Length TopW BotW Depth CWid

Rock Volume

E Table Mtn

#TOs Width F.W.L Taper Other

= 210cy

210cy

Ripping: 100% x $3.65/cy x 210cy = $766.50

Processing: $1.23/cy x 210cy

$258.30

Basic Rock Haul cost: $0.87/cy x 210cy = $182.70
Rock Haul -15% grades: $1.31/cy-mi x 210cy x 7.50 mi= $2,063.25
Rock Haul St& Co Roads: $0.58/cy-mi x 210cy x 3.00 mi= $365.40

Section

Section

Section

Section

Section

Section

Section

Section

1300

1400

1800

1900

2100

2200

2300

2400

Geotextiles:

Slope Protection:

Soil Stabilization:

Cattleguards:

Roadside Brushing:

Surface Treatment:

Engineering:

Minor Concrete:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

$0.00

$0.00

$0.00

$689.40

$12,293.

$0

$0.

$0.

$0.

$0.

$0.

$0.

65

.00

00

00

00

00

00

00



Road Number: 39-3E-32.00 Little Hyatt Lake Sp Continued

Section 2500 Gabions:

Section 8000 Miscellaneous:
Construct Water Dip
Armored Water Dip Construction 7 EA x $300.00/EA = $2,100.00

Mobilization:
Construction - 69.57% of total Costs = $841.08
Surfacing - 100.00% by rock volume = $933.70

Quarry Development:
Based on 100.00% of total rock volume

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Subtotal:

Total:

$0.00

$0.00

$2,100.00

$1,774.78

$964.00

$17,821.83



ROAD CONSTRUCTION SUMMARY

T.S. Contract Name: Sampson Cove TS Sale Date: 9/16/2010
Road Number: Landings Road Name: Landings

Temporary Road: 0.10 mi 50 ft Subgrade ft ditch T.S. Update 04/15/10
200 Clearing and Grubbing: 0.0 ACYeS . .eivssis ssesessan devsesi vaseis suse $0.00
Clearing:0.0 sta Grubbing:0.0 acres

Slash Treatment:0.0 acres

300 Excavation:

400 Drainage: ..

.........................................................

.........................................................

Culvert: 0 1f wt = 0 1lbs factor = 1.2

DownSpout:

0 1f

PolyPipe: 0 1f

500 Renovation:

Surfacing: .....

---------------------------------------------------------

.........................................................

1300 BooCOXELIYOB Y ivvvwiam imarvnc sl Fuesmems we s aaiess Fis $oareiemen 0 S pie e e vie vie 50

1400 Slope ProteChion: ...ceevesesssoneeoscosatossaranesessasasesnsssssasss

1800 Soil Stabilization: 0.0 ACYeS5 ....cicecrenesserssssseanssansssnssassas

1900 CALtlegUArAS: «owevson se smsoesssensmesss b sosasisisaasasssnssbnsats

2100 RoadSide Brushing: 0.0 @CrES .......ievterernerssaronessanssasnnnnnns

2200 Surface Treatment: 0.0 LONS .iiciiisiacsiaivnisss sasoasssesssssioiies

2300 Engineering: 0.00 Sta. .......ititeiniiinninnreenacaatatasanasasansns

2400 Minor - Concrete: iwien svesies s5 emanie o sate el £ wiaeie s Seoa e ses ke e

2500 Gabions: ..

.........................................................

BO00 MIccellan@oUB: ivioivas e sv sieaies s wem e 8 S@meeias wm wemmie s50) 80 Leee

Mobilization: Const. $212.08 Surf. $0.00.......0ciiucititarrnnnnnaarennns

QUAaYYY DeVelOoPMEIIE: & :vc cov oo s simisessis tenotos s oeasamessssssyssssesssssns

Notes:

Quantities shown are estimates only and not pay items.
Surfacing Quantities shown are COMPACTED in place cubic yards.

$0.00

$0.00

$0.00
$0.00
$0.00
$0.00
$3,803.20
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$212.08
$0.00

$4,015.28



Road Construction Worksheet
Road Number: Landings Road Name: Landings

Section 200 Clearing and Grubbing:

Section 300 Excavation:

Section 400 Drainage:

Section 500 Renovation:

Surfacing:

Section 1300 Geotextiles:

Section 1400 Slope Protection:

Section 1800 Soil Stabilization:
Seed and Mulch Landings

Native Grass Seed 8 Acre x $140.00/Acre
Native Grass Straw 8 Acre x $125.00/Acre

Labor 8 Acre x $210.40/Acre = $1,683.20

Section 1900 Cattleguards:

Section 2100 Roadside Brushing:

Section 2200 Surface Treatment:

Section 2300 Engineering:

Section 2400 Minor Concrete:

Section 2500 Gabions:

Section 8000 Miscellaneous:

Mobilization:

Construction - 17.54% of total Costs = $212.08

Surfacing - 0.00% by rock volume = $0.00

Quarry Development:
Based on 0.00% of total rock volume

$1,120.00
$1,000.00

Subtotal:
Subtotal:
Subtotal:
‘Subtotal:
Subtotal:
Subtotal:

Subtotal:

Subtotal:
Subtotal:
Subtotal:
Subtotal:
Subtotal:
Subtotal:
Subtotal:

Subtotal:

Subtotal:

Subtotal:

$0.

$0

$0.
$0.
$0.
$0.

$0.

$3,803.
50.
$0.
50.
$0.
$0.
$0.

$0.

$212.

$0.

00

.00

00

00

00

00

00

20

00

00

00

00

00

00

00

08

00



-

Road Number: Landings

Landings Continued

Total:

$4,015.28



EXHIBIT S-310-1

OPERATIONS

CREW REPRESENTATIVE (CREP)

REQUIRED TRAINING

ADDITIONAL TRAINING WHICH
SUPPORTS DEVELOPMENT OF
KNOWLEDGE AND SKILLS

PREREQUISITE EXPERIENCE

PHYSICAL FITNESS

OTHER POSITION ASSIGNMENTS THAT
WILL MAINTAIN CURRENCY

None

No additional

Satisfactory performance as a Single

Resource Boss Crew
+

Satisfactory position performance as a Crew
Representative

Arduous

Single Resource Boss Crew

CREW BOSS (SINGLE RESOURCE) (CRWB)

REQUIRED TRAINING

ADDITIONAL TRAINING WHICH
SUPPORTS DEVELOPMENT OF
KNOWLEDGE AND SKILLS

PREREQUISITE EXPERIENCE

PHYSICAL FITNESS

OTHER POSITION ASSIGNMENTS THAT
WILL MAINTAIN CURRENCY

Crew Boss (S-230)
Intermediate Wildland Fire Behavior
(S-290)

Basic ICS (1-200)

Ignition Operations (S-234)

Interagency Incident Business Management
(S-260)

Basic Air Operations (S-270)

Satisfactory performance as an Advanced
Firefighter/Squad Boss

&
Satisfactory position performance as a
Single Resource Boss Crew on a wildland or
prescribed fire incident

Arduous

Single Resource Boss (Dozer, Engine,
Felling, Firing, Tractor/Plow)
Incident Commander Type 4



EXHIBIT S-310-1

OPERATIONS

FIRING BOSS (SINGLE RESOURCE) (FIRB)

REQUIRED TRAINING

ADDITIONAL TRAINING WHICH
SUPPORTS DEVELOPMENT OF

KNOWLEDGE AND SKILLS

PREREQUISITE EXPERIENCE

PHYSICAL FITNESS

OTHER POSITION ASSIGNMENTS THAT
WILL MAINTAIN CURRENCY

Crew Boss (S-230)
Intermediate Wildland Fire Behavior (S-290)

Basic ICS (1-200)

Ignition Operations (S-234)

Interagency Incident Business Management
(S-260)

Basic Air Operations (S-270)

Satisfactory performance as an Advanced
Firefighter/Squad Boss

+
Satisfactory position performance as a
Single Resource Boss Firing on a wildland
or prescribed fire incident

Arduous

Single Resource Boss (Crew, Dozer,
Engine, Felling, Tractor/Plow)

ENGINE BOSS (SINGLE RESOURCE) (ENGB)

REQUIRED TRAINING

ADDITIONAL TRAINING WHICH
SUPPORTS DEVELOPMENT OF

KNOWLEDGE AND SKILLS

PREREQUISITE EXPERIENCE

PHYSICAL FITNESS

OTHER POSITION ASSIGNMENTS THAT
WILL MAINTAIN CURRENCY

Crew Boss (S-230)
Intermediate Wildland Fire Behavior (S-290)

Basic ICS (I-200)

Engine Boss (S-231)

Ignition Operations (S-234)

Interagency Incident Business Management
(8-260)

Basic Air Operations (S-270)

Satisfactory performance as an Advanced
Firefighter/Squad Boss

+
Satisfactory position performance as a
Single Resource Boss Engine on a wildland
or prescribed fire incident

Arduous

Single Resource Boss (Crew, Dozer,
Felling, Firing, Tractor/Plow)
Incident Commander Type 4



EXHIBIT S-310-1

OPERATIONS

ADVANCED FIREFIGHTER/SQUAD BOSS (FFT1)

REQUIRED TRAINING Advanced Firefighter Training (S-131)
ADDITIONAL TRAINING WHICH Supervisory Concepts and Techniques
SUPPORTS DEVELOPMENT OF (S-281)
KNOWLEDGE AND SKILLS Portable Pumps and Water Use (S-211)
Wildfire Power Saws (S-212)
PREREQUISITE EXPERIENCE Satisfactory performance as a Firefighter
Type 2
+
Satisfactory position performance as an
Advanced Firefighter/Squad Boss on a wildland
fire incident
PHYSIC S Arduous
OTHER POSITION ASSIGNMENTS THAT Incident Commander Type 5
WILL MAINTAIN CURRENCY
FIREFIGHTER (FFT2)
REQUIRED TRAINING Firefighter Training (S-130)
Introduction to Wildland Fire Behavior (S-190)
ADDITIONAL TRAINING WHICH Introduction to ICS (I-100)
SUPPORTS DEVELOPMENT OF
KN EDGE AND SKILLS
PREREQUISITE EXPERIENCE None
PHYSICAL FITNESS Arduous
OTHER POSITION ASSIGNMENTS THAT None

WILL MAINTAIN CURRENCY



a AP N=

Dirt backfill
min.2/3 log
diameter

. LOG BARRICADE SHALL BE CONSTRUCTED AS SHOWN ABOVE.
. EXACT LOCATION WILL BE FLAGGED BY THE AUTHORIZED

OFFICER PRIOR TO CONSTRUCTION.

. ALL BARRICADES SHALL BE SKEWED 30 DEGREES
. THE LENGTH SHALL BE SUFFICIENT TO EXTEND

FROM THE CUT BANK TO THE FILL SLOPE,

. THE MINIMUM SMALL END DIAMETER OF THE LOG

BARRICADE SHALL BE 24”". ’

SKEW DIAGRAM

<t— Down Grade

%
8oy
80°E
¢ Road ——-——

U~

EXHIBIT W

SHEET

1

OF _]

WATER BARS SHALL BE CONSTRUCTED AS SHOWN ABOVE.
EXACT LOCATION WILL BE FLAGGED BY THE AUTHORIZED
OFFICER PRIOR TO CONSTRUCTION.

ALL WATER BARS SHALL BE SKEWED 30 DEGREES

UPON COMPLETION OF SKIDDING LOGS, FOR THE LOGGING
SEASON, EACH SKID ROAD WILL HAVE CROSS DRAINAGE
CONSTRUCTED AS SHOWN ABOVE.

PRIOR TO BLOCKING, EACH ROAD WILL HAVE CROSS
DRAINAGE CONSTRUCTED AS SHOWN ABOVE.

WATER BAR SPACING *

ROAD | LOAM OR |DECOMPOSED
GRADE | CLAY LOAM | GRANITE
% FEET FEET
46 400 300 UNITED STATES DEPARTMENT OF THE INTERIOR
= — BUREAU OF LAND MANAGEMENT
7-9 300 200 MEDFORD DISTRICT — MEDFORD, OREGON
10-14 | 200 150
DRAINAGE & EROSION
15-20
150 90 CONTROL INSTALLATION
21-40 ) 50
DESIGNED BLM
41-60 50 25 REVIEWED
* DISTANCES ARE MAXIMUM. w@ﬂﬂoﬁo —
** ON GRADES IN EXCESS OF 10% DCM NONE
CONSTRUCT WATER BARS. DATE _ October 2008] SHEET 1 OF 1
DRAWING NO. OR—11-9113.4-8




Form 1140-4
(June 1974)

UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF LAND MANAGEMENT

NOTICE OF REQUIREMENT FOR CERTIFICATION
OF NONSEGREGATED FACILITIES

Bidders and offerors are cautioned as follows: by signing this
bid or offer or entering into this contract or lease, as the case
may be, the bidder, offeror, or contractor will be deemed to
have signed and agreed to the provisions of the Certification of Non-
segregated  Facilities in  this solicitation. = The -certification
provides that the bidder or offeror does not maintain or provide
for his employees facilities which are segregated on a basis of
race, color, religion, sex, or national origin, whether such facil-
ities are segregated by directive or on a de facto basis. The
certification  also  provides that he will not maintain such
segregated facilities. Failure of a bidder or offeror to agree
to the Certification of Nonsegregated Facilities will render his
bid or offer nonresponsive to the terms of solicitations involving
awards of contract exceeding $10,000 which are not exempt from
the provisions of the Equal Opportunity clause.

In accordance with 41 CFR 60, as amended May 19, 1967, and
Executive Order No. 11246 of September 24, 1965, as amended,
this notification will be included in all notices of invitations for
bid, lease, offers, and requests for proposal where prospective
nonexempt contracts may exceed $10,000.
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INSTRUCTIONS TO BIDDERS

1. AUTHORITY — Timber located on the revested Oregon and California Rail-
road Grant Lands and on the reconveyed Coos Bay Wagon Road Grant Lands is
administered and sold pursuant to authority of the Act of August 28, 1937 (50 Stat.
874; 43 U.S.C. 118la); timber located on other lands and other vegetative re-
sources on all public lands of the United States under jurisdiction of the Bureau of
Land Management are administered and sold pursuant to authority of the Act of
July 31, 1947 (61 Stat. 681), as amended, by the Act of July 23, 1955 (69 Stat. 367,
30 U.S.C. 601 et. seq.). Regulations of the Secretary of the Interior governing sale
of timber are codified in 43 CFR Group 5400.

2. QUALIFICATIONS OF BIDDERS - A bidder for sale of timber/vegetative
resources must be either (a) a citizen of the United States, (b) a partnership com-
posed wholly of such citizens, (c) an unincorporated association composed wholly
of such citizens, or (d) a corporation authorized to transact business in the State in
which the timber/vegetative resource is located.

3. INSPECTION OF TIMBER/VEGETATIVE RESOURCES - Bidder is in-
vited, urged, and cautioned to inspect the timber/vegetative resource prior to sub-
mitting a bid. By executing the timber/vegetative resource sale contract, bidder
warrants that the contract is accepted on the basis of his examination and inspection
of the timber/vegetative resource and his opinion of its value.

4. DISCLAIMER OF WARRANTY - Government expressly disclaims any war-
ranty of the fitness of the designated timber/vegetative resource for any purpose of
the bidder; all timber/vegetative resources are to be sold “As Is” without any war-
ranty of merchantability by Government. Any warranty as to the quantity or quality
of timber/vegetative resource to be sold is expressly disclaimed by Government.

5. BIDS — Sealed or written bids for not less than the advertised appraised price,
per timber/vegetative resource must be submitted in duplicate to the District Man-
ager who issued Timber/Vegetative Resource Sale Notice.

(a) Sealed Bid Sales — Bids will be received until time for opening which is set
out in the Notice. Enclose both copies of bid with required bid deposit in a sealed
envelope marked on the outside Bid for Timber/Vegetative Resource, time bid is to
be opened, tract number, and legal description of land on which timber/vegetative
resource is located. In event of a tie, the high bidder shall be determined by lot
from among those who submitted the tie bids.

(b) Auction Sales — Submission of the required bid deposit and a written bid is
required to qualify for oral bidding. Oral bidding shall begin from the highest
written bid. No oral bid will be considered which is not higher than the preceding
bid. In the event there is a tie in high written bids, and no oral bidding occurs, the
bidder who was the first to submit his bid deposit and written bid shall be declared
the high bidder. If the officer conducting the sale cannot determine who made the
first submission of high tie written bids, the high bidder shall be determined by lot.
High bidder must confirm his bid, in writing, immediately upon being declared
high bidder.

(c) Except as otherwise provided in 43 CFR 5442.2, bids will not be considered
in resale of timber/vegetative resource remaining from an uncompleted contract
from any person or affiliate of such person who failed to complete the original con-
tract because of (1) cancellation for the purchaser’s breach or (2) through failure to
complete payment by expiration date.

(d) When it is in the interest of the Government to do so, it may reject any and all
bids and may waive minor deficiencies in bids or in sale advertisement.

6. BID FORMS — All sealed, written bids, and confirmation of oral bids shall be
submitted on forms provided by Government.

(a) Lump Sum Sales — Bids shall specify (1) Bureau of Land Management es-
timated volume, (2) price per unit, and (3) total purchase price. Estimated volume
and price per unit are to be used for administrative and appraisal purposes only.
Upon award of contract, high bidder shall be liable for total purchase price, includ-
ing any adjustment which may be made as a result of reappraisal if an extension of
time is granted, even though quantity of timber/vegetative resource actually cut,
removed, or designated for taking is more or less than the estimated volume or
quantity listed.

(b) Timber Scale Sales — Bids must state price per thousand board feet that will
be paid for each species. High bidder will be determined by multiplying bid price
per thousand board feet per species by Bureau of Land Management estimate of
volume of each species. Purchaser shall be liable for purchase price of all merch-
antable timber sold under contract even though all such timber is not actually cut

*Applies to Timber Only

and removed prior to expiration of time for cutting and removal as specified in
contract.®

7. BID DEPOSIT — All bidders must make a deposit of not less than the amount
specified in the Timber/Vegetative Resource Notice. Deposit may be in the form of
cash, money orders, bank drafts, cashiers or certified checks made payable to the
Department of the Interior — BLM, bid bonds of a corporate surety shown on the
approved list of the United States Treasury Department*, or any approved guaran-
teed remittance approved by the Authorized Officer. Upon conclusion of bidding,
the bid deposit of all bidders, except high bidder, will be returned. The cash depo-
sit of the successful bidder may be applied toward the required sale deposit and/or
the purchase price. Cash not applied to the sale deposit or the purchase price, or a
corporate surety bid bond, will be returned at the time the contract is signed by the
Government.

8. AWARD OF CONTRACT — Government may require high bidder to furnish
such information as is necessary to determine the ability of bidder to perform the
obligation of contract. Contract will be awarded to high bidder, unless he is not
qualified or responsible or unless all bids are rejected. If high bidder is not quali-
fied or responsible or fails to sign and return the contract together with required
performance bond and any required payment, contract may be offered and awarded
to the highest bidders qualified, responsible, and willing to accept the contract.

9. TIMBER/VEGETATIVE RESOURCE SALE CONTRACT — To be executed
by purchaser, has been prepared by Government, and may be examined in the Dis-
trict Manager’s office.

10. PERFORMANCE BOND -

(a) A performance bond in an amount of not less than 20 percent of total purchase
price is required, but the amount of the bond shall not be in excess of $500,000, ex-
cept when the purchaser opts to increase the minimum bond to permit cutting prior
to payment as provided in 43 CFR 5451.2, or in the event the purchaser is a holder
of an unresolved default the bond may be increased as provided in 43 CFR
5450.1(b). Performance bond may be (1) bond of a corporate surety shown on ap-
proval list issued by the United States Treasury Department and executed on an ap-
proved standard form, (2) personal surety bond executed on an approved standard
form if Government determines principals and bondsman are capable of carrying
out the terms of the contract, (3) cash bonds, (4) negotiable securities of the United
States, or (5) any guaranteed remittance approved by the Authorized Officer.

(b) If purchaser elects to cut timber without skidding or yarding it to a loading
point or removing it prior to the payment of the second or subsequent installments,
Government shall require an increase in amount of performance bond initially re-
quired by an amount equal to the value of timber to be cut. Such increase must be
on a bond rider form supplied by Government and be approved, in writing, by Gov-
ernment prior to cutting timber covered by the bond increase. This increased
amount of bond shall be used to assure payment for timber cut in advance of
payment.*

11. PAYMENT BOND — If purchaser elects to (a) cut and remove timber, or (b)
remove timber already cut which has been secured by an increased performance
bond as provided in paragraph 10(b) above, before payment of the second or subse-
quent installments, Government shall require a payment bond on a form supplied
by Government. Purchaser shall obtain written approval from Government of pay-
ment bond prior to cutting and/or removal of timber covered by the bond. Payment
bond shall be used to assure payment for timber cut and/or removed in advance of
payment.*

12. PAYMENT OF PURCHASE PRICE — For sales of $500 or more, Govern-
ment may allow payment by installments. Except as discussed in paragraphs 10
and 11 above, no part of any timber/vegetative resource sold may be severed, cut,
or removed unless advance payment has been made as provided in contract.

13. LIQUIDATED DAMAGES — Within thirty (30) days from receipt of Timber/
Vegetative Resource Sale Contract, the successful bidder shall sign contract and re-
turn it to Government, together with required bond and any required payment. If
successful bidder fails to comply within the stipulated time, his bid deposit shall be
retained by Government as liquidated damages.

14. NINETY-DAY SALES — If no bid is received within time specified in the ad-
vertisement of sale and if Government determines that there has been no significant
rise in the market value of timber/vegetative resource, it may, in its discretion, keep
the sale open, not to exceed ninety (90) days.



15. UNAUTHORIZED USE OF GOVERNMENT PROPERTY — A sale may
be refused to high bidder who has been notified that he has failed to make satisfac-
tory arrangements for payment of damages resulting from unauthorized use of, or
injury to, property of the United States.

16. EQUAL OPPORTUNITY CLAUSE — This contract is subject to the provi-
sions of Executive Order No. 11246 of September 24, 1965, as amended, which
sets forth the nondiscrimination clauses. Copies of this order may be obtained
from the District Manager. 43 CFR 60-1.7(b) requires that the Equal Opportunity
Compliance Report Certification will be completed by prospective contractors.
Certification may be obtained from District Manager.

17. LOG EXPORT — All timber offered for sale except as noted in the Timber
Sale Notice is restricted from export from the United States in the form of unpro-
cessed timber and cannot be used as a substitute for exported private timber. For
the purpose of this contract, unprocessed timber is defined as: (1) any logs except
those of utility grade or below, such as sawlogs, peeler logs, and pulp logs; (2)
cants or squares to be subsequently remanufactured exceeding eight and three quar-
ters (8-3/4) inches in thickness; (3) split or round bolts or other roundwood not pro-
cessed to standards and specifications suitable for end product use; or (4) western

red cedar lumber which does not meet lumber of American Lumber Standards
Grades of Number 3 dimension or better, or Pacific Lumber Inspection Bureau R-
List Grades of Number 3 common or better. Timber manufactured into the
following will be considered processed: (1) lumber and construction timbers,
regardless of size, manufactured to standards and specifications suitable for end
product uses; (2) chips, pulp and pulp products; (3) green or dry veneer and ply-
wood; (4) poles and piling cut or treated for use as such; (5) cants, squares, and
lumber cut for remanufacture of eight and three quarters (8-3/4) inches in thick-
ness or less; or (6) shakes and shingles. In event purchaser wishes to sell any or all
of timber restricted from export in the form of unprocessed timber, the buyer,
exchanges, or recipient shall be required to comply with contractual provisions re-
lating to “umprocessed timber”. Special reporting, branding and painting of logs
may be included in contract provisions.*

18. DETAILED INFORMATION — Detailed information concerning contract pro-
visions, bid, performance bond forms, tract location maps, and access conditions
may be obtained from the District Manager. All persons interested in bidding on
the products listed are encouraged to familiarize themselves with all such detailed
information.

*U.S. GOVERNMENT PRINTING OFFICE: 1993-839-310



Form 5440-9 UNITED STATES Name of Bidder
(December 2004) DEPARTMENT OF THE INTERIOR
BUREAU OF LAND MANAGEMENT Tract Number
OR110-TS10-19
X | TIMBER* Sale Name
DEPOSIT AND BID FOR VEGETATIVE RESOURCE Sampson Cove
(Other Than Timber) Sale Notice (dated)
August 18™ 2010
BLM District
LUMP SUM SALE Medford
Sealed Bid for Sealed Bid Sale X | Written Bid for Oral Auction Sale

In response to the above dated Sale Notice, the required deposit and bid are hereby submitted for the purchase of designated
timber/vegetative resource on the tract specified above.

Required bid deposited is $28,400.00 and is enclosed in the form of [0 cash [0 moneyorder [ bank draft
O cashier’s check O certified check O bid bond of corporate surety on approved list of the United States Treasury

O guaranteed remittance approved by the authorized officer.

IT IS AGREED That the bid deposit shall be retained by the United States as liquidated damages if the bid is accepted and the
undersigned fails to execute and return the contract, together with any required performance bond and any required payment
within 30 days after the contract is received by the successful bidder. It is understood that no bid for less than the appraised price
on a unit basis per species will be considered. If the bid is rejected the deposit will be returned.

BID SCHEDULE - LUMP SUM SALE
NOTE: Bidders should carefully check computations in completing the Bid Schedule

BID SUBMITTED ORAL BID MADE
ESTIMATED
PRODUCT SPECIES UNIT VOLUME UNIT PRICE TOTAL VALUE UNIT PRICE TOTAL VALUE
OR QUANTITY
Douglas-fir MBF 1944 | X = X =
White fir MBF 623 | X = X =
Ponderosa pine MBF 40 | X = X =
Incense-cedar MBF 11| X = X =
X = X =
Total MBF 2618 | X = X =
X = X =
X = X =
X = X =
X = X =
X = X =
X = X =
X = X =
X = X =
X = X =
X = X =
TOTAL PURCHASE PRICE

(Continued on reverse)



If sale contract is executed, undersigned is liable for total purchase price even though the quantity cut, removed, or designated
for taking is more or less than the total estimated volume or quantity shown above. Undersigned certifies bid was arrived at
by bidder or offeror independently, and was tendered without collusion with any other bidder or offeror. In submitting or
confirming this bid, undersigned agrees to the foregoing provisions, applicable regulations, and certifies that he is authorized to
act as, or on behalf of, the bidder.

Bid submitted on (date)

(Check appropriate box, sign in ink, and complete the following)

Signature, if firm is individually owned Name of firm (fype or print)
| | Signatures, if firm is a partnership or L.L.C. Business address, include zip code (#ype or print)
Corporation organized under the state laws of (To be completed following oral bidding)
I HEREBY confirm the above oral bid
Signature of Authorized Corporate Signing Officer By (signature)
Title Date

Submit bid, in duplicate, to qualify for either an oral auction or sealed bid sale | Sealed Bid — Send to District Manager, who issued the sale notice, in a sealed
together with the required bid deposit made payable to the Department of the | envelope marked on the outside:

Interior — BLM. (1) “Bid for Timber”
(2) Vegetative Resource Other Than Timber
Oral Auction — Submit to Sales Supervisor prior to closing of qualifying (3) Time bids are to be opened
period for tract. (4) Legal description
NOTICE

The Privacy Act of 1974 and the regulation in 43 CFR 2.48(d) provide that you be furnished the following information in
connection with information required by this application.

AUTHORITY: 38 FR 6280 and 43 CFR 5442.1
PURPOSE: To qualify an oral auction bidder, and then if successful, to bind bidder to certain contract conditions.

ROUTINE USE: To determine that an individual is qualified to participate in oral auction bidding, and, as surety that bidder will
fulfill contract requirements.

EFFECT OF NOT PROVIDING INFORMATION: Filing this deposit and bid information is necessary only when an
individual wishes to participate in a sealed or auction bid sale for timber or vegetative resources.




